

DOCUMENT 00 90 00


ADDENDA AND MODIFICATIONS

PART 1 GENERAL

1.1 PROCEDURE

- A. For filing purposes, add Addenda and Modifications to the Contract Documents following this page.

END OF SECTION



DOCUMENT 00 90 20
ADDENDUM No. 2

PART 1 GENERAL

1.1 DOCUMENT INCLUDES

- A. Changes to the Bid Documents.

1.2 CONSTRUCTION CONTRACT

- A. The Construction Contract is known as 23rd St – The Junction Intersection Improvements
- B. Date of this Addendum: August 18, 2025

PART 2 CHANGES

2.1 CHANGES TO PRIOR ADDENDA

- A. Revised Document 00 41 50, Part 1, Section 1.4 C.

2.2 CHANGES TO BIDDING REQUIREMENTS

- A. Document 00 41 50 (Contract Time), All work must be completed prior to the downtown construction moratorium. (11/22/2025).

2.3 CHANGES TO AGREEMENT AND OTHER CONTRACT FORMS

- A. None

2.4 CHANGES TO CONDITIONS OF THE CONTRACT

- A. None

2.5 CHANGES TO SPECIFICATIONS

- A. None

2.6 CHANGE TO DRAWINGS

- None

DOCUMENT 00 41 50

CONTRACT TIME

PART 1 GENERAL

1.1 DOCUMENT INCLUDES

- A. Contractor's proposal for Contract Time.

1.2 CONSTRUCTION CONTRACT

- A. The Construction Contract is known as 23rd St - The Junction Intersection Improvements.

1.3 DEFINITIONS

- A. Suspended Contract Time: The Contract Time commences to run upon the day given in the Notice to Proceed. Suspended Contract Time means there is a period within the Contract Time where time is not counted. For purposes of this Construction Contract, the time period not counted may not be broken up into separate periods but shall be considered as only a one time period to be used to allow for work suspension due to just cause.

1.4 CONTRACT TIME

- A. Engineer has estimated 50 calendar days are required to substantially complete the work. The total number of days established by the Bidder to substantially complete the work is _____ calendar days.
- B. If Bidder anticipates occurrence of Suspended Contract Time the number of calendar days of Suspended Contract Time anticipated is _____ calendar days providing the Notice to Proceed date is given by the Engineer after _____.
- C. All work must be completed prior to the downtown construction moratorium. (11/22/2025).

PART 2 EXECUTION

2.1 EFFECTIVE DATE

- A. Bidder executes this estimate of Contract Time and declares it to be a supplement to the Bid Schedule (Document 00 41 00) and in effect as of _____, 20__.

2.2 BIDDER'S SUBSCRIPTION

- A. Bidder's signature: _____
- B. Please print Bidder's name here: _____
- C. Title: _____

END OF DOCUMENT

END OF ADDENDUM

Clarification Items:

The power to the previously removed bollards has been completely removed on three of the four corners. The NE corner has had the power capped at the furthest east bollard location and is currently live. Ogden City is working on removing the live power to the bollard, on the NE corner.

Contractor/bidder is not expected to address that item.

The as built drawings for the Junction are available.

The bollard's electrical layout is not correct on that plan, as the electrical work was completed after the as built drawings were produced.

Concrete color codes are identified on the plans, but where they are likely not readily available concrete colors, Ogden City is open to accepting alternate, readily available, concrete colors.

The concrete colors must be as close to the indicated color codes as possible.

The concrete colors must be approved by Ogden City prior to installation.

For coordination with the decorative streetlights (Pickup and inquiries) contact Jon Fraser (801-629-8271).

Concrete bench stamp/patterns are not required at time of bid opening.

Only three patterns are required to be submitted, but Ogden City reserves the right to request additional pattern proposals.

All four intersection corners (Corners, not roads) can be closed, but the pedestrian traffic plan must account for this and be approved by Ogden City.

Material storage and staging areas can be coordinated with Ogden City, but in no way can the BRT or 23rd St be obstructed.