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OGDEN CITY REGIONAL AIRPORT  SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 

SAA Project No: 2021-10 

INSTRUCTIONS TO BIDDERS 

002113 - 1 

DOCUMENT 002113 - INSTRUCTIONS TO BIDDERS 

1.1 INSTRUCTIONS TO BIDDERS 

A. Ogden City Corporation, "Instruction to Bid," is hereby incorporated into the Procurement and
Contracting Requirements by reference.

1. A copy of Ogden City Corporation, "Instruction to Bid," will be submitted to each General
Contractor that is Bidding this Project.

B. Additional Bid requirements is indicated in Attachment “A.”

C. The “Non-Collusion Declaration” is indicated in Attachment “B.”

D. A Sample “Bid Bond” is indicated in Attachment “C.”

E. The “Statement of Bidder’s Qualifications” is indicated in Attachment “D”.

F. A Sample “Subcontractor List;” is indicated in Attachment “E.”

G. The “Equal Employment Opportunity Report Statement” is indicated in Attachment “F.

H. The “Non-Trafficking Certification” is indicated in Attachment “G.”

I. The “Certificate of Offerer/Bidder Regarding Tax Delinquency and Felony Convictions” is
indicated in Attachment “H.”

J. The “Letter of Intent – Disadvantage Business Enterprise” is indicated in Attachment “I.”

K. The “Immigration Reform Act Certification” is indicated in Attachment “J.”

L. A Subcontractor/Material Supplier List is indicated in Attachment “K.”

M. Title 49 CFR Part 26: “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.”

1. The requirements of 49 CFR part 26 apply to this contract. It is the policy of the Ogden
City Corporation to practice nondiscrimination based on race, color, sex or national origin
in the award or performance of this contract. The Owner encourages participation by all
firms qualifying under this solicitation regardless of business size or ownership. The DBE
goal for this project is 0.00% Race Conscious and 3.65% Race Neutral.

2. Goals for minority / female participation: The goals and timetables for minority and female
participation, expressed in percentage terms for the contractor's aggregate workforce in
each trade on all construction work in the covered area, are as follows:

Timetables:
a. Goals for minority participation for each trade: 6.0%
b. Goals for female participation in each trade: 6.9%

END OF DOCUMENT 002113 
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(ATTACHMENT ‘A’) 

THE UNDERSIGNED ALSO DECLARES AND AGREES AS FOLLOWS: 

1. The undersigned acknowledges that the FAA does not permit escalation clauses for increases in fuel,

asphalt, or other construction costs. Bids shall be adjusted accordingly to account for possible

material and labor cost increases over the life of the project.

2. It is understood that the schedule of minimum wage rates, as established by the Secretary of Labor and

included in the Specifications, are to govern on this project, and the undersigned certifies that s/he has

examined this schedule of wage rates and that the prices bid are based on such established wage rates.

3. The undersigned acknowledges the requirements of 49 CFR part 26 apply to this contract. It is the

policy of the Ogden City Corporation to practice nondiscrimination based on race, color, sex or

national origin in the award or performance of this contract. The Owner encourages participation by

all firms qualifying under this solicitation regardless of business size or ownership.

4. The undersigned agree upon written notice of the acceptance of this bid, that within 15 days after the

award, that s/he will execute the contract in accordance with the bid as accepted and give contract

(Performance and Payment) bond on attached forms within 10 days after the prescribed forms are

presented for signature.

5. The undersigned further agrees that if awarded the contract, s/he will commence the work within 10

calendar days after the receipt of a notice to proceed and that s/he will complete the work for the bid

schedules within the allowed construction time identified under Section 80-08. An extension of time

may be allowed when extra or additional work is ordered by the engineer. Liquidated damages shall

be in accordance with Section 80-08. Further, each schedule of work under the project has additional

liquidated damage clauses, as outlined in Section 80-08 FAILURE TO COMPLETE ON TIME.

6. As an evidence of good faith in submitting this bid, the undersigned encloses a bid guarantee in the

amount of 5% of the TOTAL BID (including all schedules and sales tax) which, in case the

undersigned refuses or fails to accept an award and to enter into a contract and file the required bonds

within the prescribed time, shall be forfeited to the Ogden City Corporation, Ogden, Utah, as liquidated

damages.

7. By entering into this contract, the Contractor certifies that neither it (nor s/he) nor any person or firm

who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government

contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

8. No part of this contract shall be subcontracted to any person or firm ineligible for award of a

Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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9. The undersigned hereby declares that the only parties interested in this bid are named herein, that this

bid is made without collusion with any other person, or corporation. That no member of the council,

officer or agent of Ogden City Corporation, is directly or indirectly financially interested in this bid.

10. The undersigned acknowledges receipt of the following Addendums:

Addendum No. _____________________  Date Received ___________________________  

Addendum No. _____________________  Date Received ___________________________  

Addendum No. _____________________  Date Received ___________________________  
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(ATTACHMENT ‘B’) 

NON-COLLUSION DECLARATION 

I, by signing the bid, hereby declare, under penalty of perjury under the laws of the United States that the 

following statements are true and correct: 

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly or

indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in

restraint of free competitive bidding in connection with the project for which this bid is submitted.

2. That by signing the signature page of this bid, I am deemed to have signed and to have agreed to the

provisions of this declaration.

NOTICE TO ALL BIDDERS 

To report rigging activities call:    1-800-424-9071 

The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline” Monday through 

Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidder collusion, 

or other fraudulent activities should use the “hotline” to report such activities. 

The “hotline” is part of USDOT’s continuing effort to identify and investigate highway construction contract 

fraud and abuse and is operated under the direction of the USDOT Inspector General. All information will be 

treated confidentially and caller anonymity will be respected. 

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT

By submitting a bid under this solicitation, the bidder or offeror certifies that neither it nor its principals are 

presently debarred or suspended by any Federal department or agency from participation in this transaction. 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 

transaction”, must confirm each lower tier participant of a “covered transaction” under the project is not 

presently debarred or otherwise disqualified from participation in this federally-assisted project. The successful 

bidder will accomplish this by: 

1. Checking the System for Award Management at website: http://www.sam.gov

2. Collecting a certification statement similar to the Certification of Offeror /Bidder Regarding

Debarment, above.

3. Inserting a clause or condition in the covered transaction with the lower tier contract

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to a higher 

tier participant that it was excluded or disqualified at the time it entered the covered transaction, the FAA may 

pursue any available remedies, including suspension and debarment of the non-compliant participant. 
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CERTIFICATION REGARDING LOBBYING 

The Bidder or Offeror certifies by signing and submitting this bid, to the best of his or her knowledge and 

belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, 

to any person for influencing or attempting to influence an officer or employee of an agency, a Member 

of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with the awarding of any Federal contract, the making of any Federal grant, the making of 

any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 

renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 

an officer or employee of Congress, or an employee of a Member of Congress in connection with this 

Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 

Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award documents 

for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, 

and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was 

made or entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification 

shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

 

TRADE RESTRICTION CERTIFICATION 
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, 

the Offeror - 

1.  is not owned or controlled by one or more citizens of a foreign country included in the list of countries 

that discriminate against U.S. firms as published by the Office of the United States Trade 

Representative (USTR); 

2.  has not knowingly entered into any contract or subcontract for this project with a person that is a citizen 

or national of a foreign country included on the list of countries that discriminate against U.S. firms as 

published by the USTR; and  

3.  has not entered into any subcontract for any product to be used on the Federal on the project that is 

produced in a foreign country included on the list of countries that discriminate against U.S. firms 

published by the USTR. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America and 

the making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution under 

Title 18, USC, Section 1001. 



June 29, 2024  Mead & Hunt, Inc. 

 

Ogden Airport  Bid Forms 
Ogden, Utah Front Terminal Expansion 
AIP No.: 03-49-0024-0XX-2024  Issued for Bid 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns 

that its certification or that of a subcontractor was erroneous when submitted or has become erroneous by 

reason of changed circumstances. The Contractor must require subcontractors provide immediate written 

notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed 

circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 

30.17, no contract shall be awarded to an Offeror or subcontractor:  

(1)  who is owned or controlled by one or more citizens or nationals of a foreign country included on the list 

of countries that discriminate against U.S. firms published by the USTR; or  

(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country 

on such USTR list; or  

(3)  who incorporates in the public works project any product of a foreign country on such U.S.T.R. list; 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render, in good faith, the certification required by this provision. The knowledge and information of a 

contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course 

of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision 

for certification without modification in all lower tier subcontracts. The Contractor may rely on the certification 

of a prospective subcontractor that it is not a firm from a foreign country included on the list of countries that 

discriminate against U.S. firms as published by USTR, unless the Offeror has knowledge that the certification 

is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an award. 

If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous certification, the 

Federal Aviation Administration may direct through the Owner cancellation of the contract or subcontract for 

default at no cost to the Owner or the Federal Aviation Administration. 

SIGNATURE OF BIDDER: 

 

 

(Seal if Bid is By Corporation) 

 

SUBMITTED ON (DATE)   

 

 

BIDDERS SIGNATURE   

 

TYPED NAME AND TITLE   

 

COMPANY NAME   

MAILING ADDRESS   

 

TELEPHONE   
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(ATTACHMENT ‘C’) 

 

BID BOND (SAMPLE) 

 

KNOW ALL MEN BY THESE PRESENTS, that _____________________________________ 

_________________________________________ as Principal, hereinafter called Contractor, and 

___________________________________, licensed to do business as such in the State of Utah, as Surety, 

hereby bind themselves and their respective heirs, executors, administrators, successors, and assigns, unto 

Ogden City Corporation, Ogden, Utah, as Obligee, in the penal sum of 

________________________________________ Dollars ($____________________) for the payment 

whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally, by these presents. 

 

WHEREAS, 

The Contractor has submitted to the Obligee, a contract bid dated the __________________ day of 

_________________________ for the following contract: 

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor bid is 

accepted by the Obligee and the Contractor is awarded the contract in whole or in part, the Contractor shall 

enter into the Contract with the Obligee in accordance with the terms of such bid, give such Payment and 

Performance Bonds as may be specified in the Contract Documents with good and sufficient surety for the 

faithful performance of such Contract and for the prompt payment of labor and materials furnished in the 

prosecution thereof, or in the event of failure of the Contractor to enter such Contract and give such bond or 

bonds, if the Contractor shall promptly pay the Obligee the amount of this bond as set forth herein above, then 

the obligation shall be null and void, otherwise this obligation will remain in full force and effect. 
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IN WITNESS WHEREOF, the above parties have executed this instrument, the ___________ day of 

___________________, 20___. 

 

SIGNATURE OF PRINCIPAL (as applicable) 

 

A. Individual, partnership or joint venture  __________________________________________  

 (Signature of sole proprietor or general partner) 

 

B. Corporation   __________________________________________  

 Name of Corporate Principal 

 

Attest: ____________________________ By  _______________________________________  

 Secretary (affix seal) 

 

 

SIGNATURE OF SURETY  Name and address of Corporate Surety 

 

 __________________________________________  

 

 __________________________________________  

 

 

By  _________________________________  (seal) 

 Attorney in Fact (attach power of attorney) 

 

ACCEPTANCE BY  

 

The foregoing bond is approved. 

 

 

 

Date  _______________________  By  ________________________________________________  

 

The foregoing bond is in due form according to law and is approved. 

 

 

 

Date  _______________________  By  ________________________________________________  
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(ATTACHMENT ‘D’) 

 

STATEMENT OF BIDDER’S QUALIFICATIONS 

All questions must be answered and the data given must be clear and comprehensive. This statement must be 

notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any 

additional information he desires. 

 

1. Name of Bidder and office where project will be administered: 

 

2. Provide evidence of financial responsibility consisting of a confidential statement or report of 

Contractor’s financial resources and liabilities as of the last calendar year or last fiscal year. Such 

statement or report shall be certified by a public accountant. Unless otherwise specified, a bidder may 

submit evidence that he or she is prequalified with the State Highway Division and is on the current 

“bidder's list'' of the state in which the proposed work is located. Such evidence of State Highway 

Division prequalification may be submitted as evidence of financial responsibility in lieu of the 

certified statements or reports specified above. 

 

3. List two or more construction projects similar in size and scope to this project that your company has 

completed within the past 3 years. Provide the following: 

 

a. Project Name:  

b. Owner Name:  

c. Owner Contact:  

d. Beginning Contract Amount:  

e. Total Cost of Change Orders:  

f. Project Duration:  

g. Total Time Extensions:  

h. Project Superintendent:  

 

 

a. Project Name:  

b. Owner Name:  

c. Owner Contact:  

d. Beginning Contract Amount:  

e. Total Cost of Change Orders:  

f. Project Duration:  

g. Total Time Extensions:  

h. Project Superintendent:  
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a. Project Name:  

b. Owner Name:  

c. Owner Contact:  

d. Beginning Contract Amount:  

e. Total Cost of Change Orders:  

f. Project Duration:  

g. Total Time Extensions:  

h. Project Superintendent:  

 

Note: All contact information shall be verified by the Contractor to be current and correct. This 

Information shall include: the Owner’s name, address, phone number, the Owner’s representative, who 

has working knowledge of the project, their name and phone number. 

 

4. List any projects involving your company that have involved litigation, threatened litigation, or 

negotiated settlements due to quality of work, contract time or other noncompliance with plans and 

specifications.  

 

5. Provide on a separate piece of paper the background and experience of the principal members of your 

organization, including as a minimum the following staff to be assigned to the Project:  Full-time 

project manager, full-time superintendent(s), full-time quality control manager, CECSL, etc., 

including status of availability and percent availability of staff as of May 2022. 

 

6. Type of Business Entity:  _________________________________________________________  

NOTE: If bidder is partnership or joint venture, give full names of all partners or joint ventures. Bid 

must be signed by all Joint Ventures. If bidder is a limited liability company, bid must be signed by 

an authorized manager (may be signed by member-manager if LLC is organized to allow management 

by members). 

 

7. Address of Contractor:  _______________________________________________________  

 

 _______________________________________________________  

 

 _______________________________________________________  

 

8. Telephone:  _________________________  Fax:  __________________________________  

 

E-mail:  _______________________________________________________________________  

  

9. Established where and when:  ______ ________________________________________________ 

 

10. Contractor’s Banking Information:  _____________________________________________  

 

 _____________________________________________  

 

 _____________________________________________  
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11. Principal Officers of Contractor (managers and members if LLC): 

 

Name:  ____________________________  Name:  ________________________________  

 

Title:  ____________________________  Title:  ________________________________  

 

 

Name:  ____________________________  Name:  ________________________________  

 

Title:  ____________________________  Title:  ________________________________  

 

 

Name:  ____________________________  Name:  ________________________________  

 

Title:  ____________________________  Title:  ________________________________  

 

12. Bidder’s/Contractor’s state of incorporation (state of organization if an LLC or Partnership): 

 

______________________________________________________________________________  

 

13. Bidder’s Surety:  _____________________________________________________________  

 

14. Surety’s State of Incorporation:  ________________________________________________  

 

15. Name and Address of person to receive payment  ________________________________  

 

 ________________________________  

 

 ________________________________  

 

16. If the Bidder/Contractor is a Joint Venture, it shall attach a certified copy of the Joint Venture 

Agreement. The Joint Venture Agreement will not be included as part of the Contract Documents. 

 

17. The Bidder/Contractor shall identify all applicable labor agreements (if any) to be used in the 

performance of the work: 

 

 ______________________________________________________________________________  

 

 ______________________________________________________________________________  

 

 ______________________________________________________________________________  
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The undersigned, as a duly authorized representative of the Contractor, certifies that the information provided 

in this Prequalification Form is accurate as reported. 

 

The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information 

requested by the Owner in verification of the recitals comprising this Statement.  

 

Dated at this day of     . 

 

(Name of Bidder)          

 

 

 

 By:              

 

 Title:              

 

State of    ) 

) ss. 

County of    ) 

 

     being duly sworn deposes and says that he is __________________ of  

          (Name of Organization) and that the 

answers to the foregoing questions and all statements therein contained are true and correct. 

 

Subscribed and sworn to before me this day of     . 

 

 

 

(Notary Public)         

 

State of         

 

My Commission Expires         
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(ATTACHMENT ‘E’) 

SUBCONTRACTOR LIST 

For every invitation to bid that is expected to cost one million dollars or more for the construction, alteration, 

or repair of any public building or public work, the Bidder shall list as part of its bid in the space provided 

below either itself or the names of the subcontractors with whom the Bidder, if awarded the contract, will 

subcontract for performance of the work of: HVAC (heating, ventilation, and air conditioning); plumbing. The 

Bidder shall ensure that two or more subcontractors are not performing the same scope of work. 

The Ogden City Corporation estimates this major construction project will not cost one million dollars or 

more; therefore, Bidders are not required to complete and submit this form with their bid. 

If no subcontractor is listed below, the bidder acknowledges that it does not intend to use any subcontractor to 

perform those items of work. 

Subcontractor Portion of Work Address 

Subcontractor Portion of Work Address 

Subcontractor Portion of Work Address 

Subcontractor Portion of Work Address 

Subcontractor Portion of Work Address 

Subcontractor Portion of Work Address 

Bidders are notified that in the opinion of the enforcement agency PVC or metal conduit junction boxes, etc. are 

considered electrical equipment and must be installed by a licensed electrical contractor, even if the installation 

is for future use and no wiring or electric current is connected during the project. A licensed electrical contractor 

must be listed to perform the work. 
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(ATTACHMENT ‘F’) 

EQUAL EMPLOYMENT OPPORTUNITY REPORT STATEMENT 

Each bidder shall complete and sign the Equal Employment Opportunity Report Statement. A bid may be 

considered unresponsive and may be rejected, in the Owner’s sole discretion, if the bidder fails to provide the 

fully executed statement or fails to furnish the required data. The bidder shall also, prior to award, furnish such 

other pertinent information regarding its own employment policies and practices as well as those of its 

proposed subcontractors as the FAA, the Owner, or the Executive Vice Chairman of the President’s Committee 

may require. 

The bidder shall furnish similar statements executed by each of its first-tier and second-tier subcontractors and 

shall obtain similar compliance by each subcontractor, before awarding subcontracts. No subcontract shall be 

awarded to any non-complying subcontractor. 

EQUAL EMPLOYMENT OPPORTUNITY REPORT STATEMENT 

As Required in 41 CFR 60-1.7(b) 

The bidder shall complete the following statements by checking the appropriate blanks. Failure to complete 

these blanks may be grounds for rejection of the bid: 

1. The Bidder has ___ has not ___ developed and has on file at each establishment affirmative action

programs pursuant to 41 CFR 60-1.40 and 41 CFR 60-2.

2. The Bidder has ___ has not ___ participated in any previous contract or subcontract subject to the

equal opportunity clause prescribed by Executive order 11246, as amended.

3. The Bidder has ___ has not ___ filed with the Joint Reporting Committee the annual compliance

report on Standard Form 100 (EEO-1 Report).

4. The Bidder Does ___ does not ___ employ fifty or more employees.

Date Signature of Authorized Agent 

Company Name  Printed Name of Authorized Agent 
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(ATTACHMENT ‘G’) 

NON-TRAFFICKING CERTIFICATION 

Trafficking in persons: 

1) Provisions applicable to a recipient that is a private entity.

a) You as the recipient, your employees, subrecipients under this award, and subrecipients’ employees may

not –

i) Engage in severe forms of trafficking in persons during the period of time that the award is in effect;

ii) Procure a commercial sex act during the period of time that the award is in effect; or

iii) Use forced labor in the performance of the award of subawards under the award.

Certification: 

I, __________________________________________, being __________________________(title) of 

_________________________________________, hereby certify that the information as stated above is true 

and complete to the best of my knowledge and belief and the above mentioned statement will be provided in 

writing to all subcontractors hired for the above mentioned job. 

Signature Date 

Name and Title 

Contractor 
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(ATTACHMENT ‘H’) 

CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY 

AND FELONY CONVICTIONS 

(Reference:  Sections 415 and 416 of Title IV, Division L of the Consolidated Appropriations Act, 2014 

(Pub. L. 113-76), and similar provisions in subsequent appropriations acts.) 

(Reference:  DOT Order 4200.6 - Requirements for Procurement and Non-Procurement Regarding Tax 

Delinquency and Felony Convictions) 

The bidder must complete the following two certification statements. The bidder must indicate its current 

status as it relates to tax delinquency and felony conviction by inserting a checkmark () in the space 

following the applicable response. The bidder agrees that, if awarded a contract resulting from this 

solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

Certifications 

1) The bidder represents that it is        is not        a corporation that has any unpaid Federal tax liability

that has been assessed, for which all judicial and administrative remedies have been exhausted or have

lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority

responsible for collecting the tax liability.

2) The bidder represents that it is        is not  a corporation that was convicted of a criminal violation 

under any Federal law within the preceding 24 months. 

If the bidder responds in the affirmative to either of the above representations, the bidder is ineligible to 

receive an award unless the sponsor has received notification from the agency suspension and debarment 

official (SDO) that the SDO has considered suspension or debarment and determined that further action is 

not required to protect the Government’s interests.  The bidder therefore must provide information to the 

owner about its tax liability or conviction to the Owner, who will then notify the FAA Airports District 

Office, which will then notify the agency’s SDO to facilitate completion of the required considerations before 

award decisions are made. 

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a 
felony criminal violation under any Federal law and includes conviction of an offense defined in a section of 
the U.S. code that specifically classifies the offense as a felony and conviction of an offense that is classified 
as a felony under 18 U.S.C. § 3559. 
Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all 

judicial and administrative remedies have been exhausted, or have lapsed, and that is not being paid in a timely 

manner pursuant to an agreement with the authority responsible for collecting the tax liability. 

Date Signature of Authorized Agent 

Company Name  Printed Name of Authorized Agent 
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(ATTACHMENT ‘I’) 

LETTER OF INTENT 
Disadvantage Business Enterprise 

(This page shall be submitted for each DBE firm) 

Bidder/Offer  Name: 

Address: 

City:  State:  Zip: 

DBE Firm: DBE Firm: 

Address: 

City: State: Zip: 

DBE Contact Person: Name:  Phone: (  ) 

DBE Certifying Agency: Expiration      Date: 

Each DBE Firm shall submit evidence (such as a photocopy) of their certification status. 

Classification: � Prime Contractor  � Subcontractor  � Joint Venture  

� Manufacturer  � Supplier 

Work item(s) to be 

performed by DBE 

Description of Work Item Quantity Total 

The bidder/offeror is committed to utilizing the above-named DBE firm for the work described above. The 

estimated participation is as follows:  

DBE contract amount: $   Percent of total contract: % 

AFFIRMATION:  

The above-named DBE firm affirms that it will perform the portion of the contract for the estimated dollar 

value as stated above.  

By: 

(Prime Bidder Signature) (Title) 

* In the event the bidder/offeror does not receive award of the prime contract, any and all representations in

this Letter of Intent and Affirmation shall be null and void.
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(ATTACHMENT ‘J’) 

IMMIGRATION REFORM ACT CERTIFICATION 

CRS §8-17.5-101 (Not applicable to agreements relating to the offer, issuance, or sale of securities, 

investment advisory services or fund management services, sponsored projects, intergovernmental 

agreements, or information technology services or products and services).   

Grantee certifies, warrants, and agrees that it does not knowingly employ or contract with an illegal alien who 

will perform work under this Grant and will confirm the employment eligibility of all employees who are 

newly hired for employment in the United States to perform work under this Grant, through participation in 

the E-Verify Program or the State program established pursuant to CRS §8-17.5-1 02(5)(c), Grantee shall not 

knowingly employ or contract with an illegal alien to perform work under this Grant or enter into a grant with 

a Subgrantee that fails to certify to Grantee that the Subgrantee shall not knowingly employ or contract with 

an illegal alien to perform work under this Grant. Grantee  

(a) shall not use E-Verify Program or State program procedures to undertake ~ pre-employment screening

of job applicants while this Grant is being performed,

(b) shall notify the Subgrantee and the granting State agency within three days if Grantee has actual

knowledge that a Subgrantee is employing or contracting with an illegal alien for work under this Grant,

(c) shall terminate the subgrant if a Subgrantee does not stop employing or contracting with the illegal

alien within three days of receiving the notice, and

(d) shall comply with reasonable requests made in the course of an investigation, undertaken pursuant to

CRS §8-17 .5-1 02(5), by the Colorado Department of Labor and Employment.

If Grantee participates in the State program, Grantee shall deliver to the granting State agency, Institution of 

Higher Education or political subdivision, a written, notarized affirmation, affirming that Grantee has 

examined the legal work status of such employee, and shall comply with all of the other requirements of the 

State program. If Grantee fails to comply with any requirement of this provision or CRS §8-17.5-1 01 et seq., 

the granting State agency, institution of higher education or political subdivision may terminate this Grant for 

breach and, if so terminated, Grantee shall be liable for damages. 

Date: ______________________________________  

______________________________________  

Company 

______________________________________  

Authorized Agent (print) 

______________________________________  

Signature of Authorized Agent 
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(ATTACHMENT ‘K’) 

SUBCONTRACTOR/MATERIAL SUPPLIER LIST 

The Bidder shall provide information on all subcontractors/material suppliers bidding or quoting on subcontracts for this project. Bidders are required to 

complete and submit this form with their bid.  If no subcontractor is listed below, the bidder acknowledges that it does not intend to use any subcontractor to 

perform those items of work. 

AIP Project No. Project Name Name of Firm 
Subconsultant / 

Address 

Type of Work to be 

Performed on 

Contract 

Certified 

DBE 

 Yes     No 

Type of DBE 

Bid 

Amount 

*GRS

Attach additional pages, as necessary. 

*GRS - Annual Gross Receipts

Enter 1 for less than $1 million

Enter 2 for more than $1 million but less than $5 million

Enter 3 for more than $5 million but less than $10 million

Enter 4 for more than $10 million but less than $15 million

Enter 5 for more than $15 million
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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

For guidance in modifying this 
document to include supplementary 
conditions, see AIA Document 
A503™, Guide for Supplementary 
Conditions.

for the following PROJECT:
(Name and location or address)

Ogden City Regional Airport - Hinckley Terminal Expansion
3909 Airport Road
Ogden, Utah

THE OWNER:
(Name, legal status and address)

Ogden City Corporation
2549 Washington Blvd.
Ogden, Utah

THE ARCHITECT:
(Name, legal status and address)

Sanders Associates Architects
2668 Grant Avenue
Ogden, Utah

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS
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14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6, 9.9.3, 12.3
Acceptance of Work
9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3
Access to Work
3.16, 6.2.1, 12.1
Accident Prevention
10
Acts and Omissions
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2
Addenda
1.1.1
Additional Costs, Claims for
3.7.4, 3.7.5, 10.3.2, 15.1.5
Additional Inspections and Testing
9.4.2, 9.8.3, 12.2.1, 13.4
Additional Time, Claims for
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.6
Administration of the Contract
3.1.3, 4.2, 9.4, 9.5
Advertisement or Invitation to Bid
1.1.1
Aesthetic Effect
4.2.13
Allowances
3.8
Applications for Payment
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.5.4, 9.6.3, 9.7, 9.10
Approvals
2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1
Arbitration
8.3.1, 15.3.2, 15.4 
ARCHITECT
4
Architect, Definition of
4.1.1
Architect, Extent of Authority
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 4.2.3, 
4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 9.4.2, 
9.5.4, 9.6.4, 15.1.4, 15.2
Architect’s Additional Services and Expenses
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4
Architect’s Administration of the Contract
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5
Architect’s Approvals
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7

Architect’s Authority to Reject Work
3.5, 4.2.6, 12.1.2, 12.2.1
Architect’s Copyright
1.1.7, 1.5
Architect’s Decisions
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2
Architect’s Inspections
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4
Architect’s Instructions
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2
Architect’s Interpretations
4.2.11, 4.2.12
Architect’s Project Representative
4.2.10
Architect’s Relationship with Contractor
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3
Architect’s Representations
9.4.2, 9.5.1, 9.10.1
Architect’s Site Visits
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Asbestos
10.3.1
Attorneys’ Fees
3.18.1, 9.6.8, 9.10.2, 10.3.3
Award of Separate Contracts
6.1.1, 6.1.2
Award of Subcontracts and Other Contracts for 
Portions of the Work
5.2
Basic Definitions
1.1
Bidding Requirements
1.1.1
Binding Dispute Resolution
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1
Bonds, Lien
7.3.4.4, 9.6.8, 9.10.2, 9.10.3
Bonds, Performance, and Payment
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8
Building Permit
3.7.1
Capitalization
1.3
Certificate of Substantial Completion
9.8.3, 9.8.4, 9.8.5
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Certificates for Payment
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4
Certificates of Inspection, Testing or Approval
13.4.4
Certificates of Insurance
9.10.2
Change Orders
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2
Change Orders, Definition of
7.2.1
CHANGES IN THE WORK
2.2.2, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.5
Claims, Definition of
15.1.1
Claims, Notice of
1.6.2, 15.1.3
CLAIMS AND DISPUTES
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims
15.4.1
Claims for Additional Cost
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5
Claims for Additional Time
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4
Claims for Damages
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5, 10.3.3, 11.3, 
11.3.2, 14.2.4, 15.1.7
Claims Subject to Arbitration
15.4.1
Cleaning Up
3.15, 6.3
Commencement of the Work, Conditions Relating to
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5
Commencement of the Work, Definition of
8.1.2
Communications
3.9.1, 4.2.4
Completion, Conditions Relating to
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2
COMPLETION, PAYMENTS AND
9
Completion, Substantial
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2
Compliance with Laws
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 13.1, 
13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 15.2.8, 
15.4.2, 15.4.3

Concealed or Unknown Conditions
3.7.4, 4.2.8, 8.3.1, 10.3
Conditions of the Contract
1.1.1, 6.1.1, 6.1.4
Consent, Written
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2
Consolidation or Joinder
15.4.4
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS
1.1.4, 6
Construction Change Directive, Definition of
7.3.1
Construction Change Directives
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1
Construction Schedules, Contractor’s
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4, 14.2.2.2
Continuing Contract Performance
15.1.4
Contract, Definition of
1.1.2
CONTRACT, TERMINATION OR 
SUSPENSION OF THE
5.4.1.1, 5.4.2, 11.5, 14
Contract Administration
3.1.3, 4, 9.4, 9.5
Contract Award and Execution, Conditions Relating 
to
3.7.1, 3.10, 5.2, 6.1
Contract Documents, Copies Furnished and Use of
1.5.2, 2.3.6, 5.3
Contract Documents, Definition of
1.1.1
Contract Sum
2.2.2, 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 
9.1, 9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of
9.1
Contract Time
1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 
8.2.1, 8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5
Contract Time, Definition of
8.1.1
CONTRACTOR
3
Contractor, Definition of
3.1, 6.1.2
Contractor’s Construction and Submittal 
Schedules
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2
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Contractor’s Employees
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3, 11.3, 14.1, 14.2.1.1
Contractor’s Liability Insurance
11.1
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 9.6.7, 
9.10.2, 11.2, 11.3, 11.4
Contractor’s Relationship with the Architect
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3, 12, 13.4, 15.1.3, 15.2.1
Contractor’s Representations
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2
Contractor’s Responsibility for Those Performing the 
Work
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8
Contractor’s Review of Contract Documents
3.2
Contractor’s Right to Stop the Work
2.2.2, 9.7
Contractor’s Right to Terminate the Contract
14.1
Contractor’s Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3
Contractor’s Superintendent
3.9, 10.2.6
Contractor’s Supervision and Construction 
Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4
Coordination and Correlation
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1
Copies Furnished of Drawings and Specifications
1.5, 2.3.6, 3.11
Copyrights
1.5, 3.17
Correction of Work
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents
1.2
Cost, Definition of
7.3.4
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.2, 
12.1.2, 12.2.1, 12.2.4, 13.4, 14
Cutting and Patching
3.14, 6.2.5 

Damage to Construction of Owner or Separate 
Contractors
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damage to the Work
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damages, Claims for
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7
Damages for Delay
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2
Date of Commencement of the Work, Definition of
8.1.2
Date of Substantial Completion, Definition of
8.1.3
Day, Definition of
8.1.4
Decisions of the Architect
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2
Decisions to Withhold Certification
9.4.1, 9.5, 9.7, 14.1.1.3
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1
Definitions
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1
Delays and Extensions of Time
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5
Digital Data Use and Transmission
1.7
Disputes
6.3, 7.3.9, 15.1, 15.2
Documents and Samples at the Site
3.11
Drawings, Definition of
1.1.5
Drawings and Specifications, Use and Ownership of
3.11
Effective Date of Insurance
8.2.2
Emergencies
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1
Equipment, Labor, or Materials
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
Execution and Progress of the Work
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4
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Extensions of Time
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5
Failure of Payment
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work
(See Defective or Nonconforming Work)
Final Completion and Final Payment
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3
Financial Arrangements, Owner’s
2.2.1, 13.2.2, 14.1.1.4
GENERAL PROVISIONS
1
Governing Law
13.1
Guarantees (See Warranty)
Hazardous Materials and Substances
10.2.4, 10.3
Identification of Subcontractors and Suppliers
5.2.1
Indemnification
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Initial Decision
15.2
Initial Decision Maker, Definition of
1.1.8
Initial Decision Maker, Decisions
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4
Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4
Instructions to Bidders
1.1.1
Instructions to the Contractor
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2
Instruments of Service, Definition of
1.1.7
Insurance
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4, 11.2.3
Insurance, Contractor’s Liability
11.1
Insurance, Effective Date of
8.2.2, 14.4.2
Insurance, Owner’s Liability
11.2
Insurance, Property
10.2.5, 11.2, 11.4, 11.5

Insurance, Stored Materials
9.3.2
INSURANCE AND BONDS
11
Insurance Companies, Consent to Partial Occupancy
9.9.1
Insured loss, Adjustment and Settlement of
11.5
Intent of the Contract Documents
1.2.1, 4.2.7, 4.2.12, 4.2.13
Interest
13.5
Interpretation
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1
Interpretations, Written
4.2.11, 4.2.12
Judgment on Final Award
15.4.2
Labor and Materials, Equipment
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes
8.3.1
Laws and Regulations
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4
Liens
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Limitations, Statutes of
12.2.5, 15.1.2, 15.4.1.1
Limitations of Liability
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1
Limitations of Time
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5
Materials, Hazardous
10.2.4, 10.3
Materials, Labor, Equipment and
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and 
Procedures of Construction
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2
Mechanic’s Lien
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Mediation
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4
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MISCELLANEOUS PROVISIONS
13
Modifications, Definition of
1.1.1
Modifications to the Contract
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility
6.2
Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2
Notice
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1
Notice of Cancellation or Expiration of Insurance
11.1.4, 11.2.3
Notice of Claims
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1
Notice of Testing and Inspections
13.4.1, 13.4.2
Observations, Contractor’s
3.2, 3.7.4
Occupancy
2.3.1, 9.6.6, 9.8
Orders, Written
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER
2
Owner, Definition of
2.1.1
Owner, Evidence of Financial Arrangements
2.2, 13.2.2, 14.1.1.4
Owner, Information and Services Required of the
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Owner’s Authority
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance
11.2
Owner’s Relationship with Subcontractors
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2
Owner’s Right to Carry Out the Work
2.5, 14.2.2

Owner’s Right to Clean Up
6.3
Owner’s Right to Perform Construction and to 
Award Separate Contracts
6.1
Owner’s Right to Stop the Work
2.4
Owner’s Right to Suspend the Work
14.3
Owner’s Right to Terminate the Contract
14.2, 14.4
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3
Partial Occupancy or Use
9.6.6, 9.9
Patching, Cutting and
3.14, 6.2.5
Patents
3.17
Payment, Applications for
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3
Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4
Payment, Failure of
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3
Payment Bond, Performance Bond and
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
PAYMENTS AND COMPLETION
9
Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2
PCB
10.3.1
Performance Bond and Payment Bond
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2
PERSONS AND PROPERTY, PROTECTION OF
10
Polychlorinated Biphenyl
10.3.1
Product Data, Definition of
3.12.2
Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7
Progress and Completion
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4
Progress Payments
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
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Project, Definition of
1.1.4
Project Representatives
4.2.10
Property Insurance
10.2.5, 11.2
Proposal Requirements
1.1.1
PROTECTION OF PERSONS AND PROPERTY
10
Regulations and Laws
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4
Rejection of Work
4.2.6, 12.2.1
Releases and Waivers of Liens
9.3.1, 9.10.2
Representations
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1
Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10
Retainage
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3
Review of Contract Documents and Field 
Conditions by Contractor
3.2, 3.12.7, 6.1.3
Review of Contractor’s Submittals by Owner and 
Architect
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2
Review of Shop Drawings, Product Data and Samples 
by Contractor
3.12
Rights and Remedies
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4
Royalties, Patents and Copyrights
3.17
Rules and Notices for Arbitration
15.4.1
Safety of Persons and Property
10.2, 10.4
Safety Precautions and Programs
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4
Samples, Definition of
3.12.3
Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7
Samples at the Site, Documents and
3.11
Schedule of Values
9.2, 9.3.1
Schedules, Construction
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2
Separate Contractors, Definition of
6.1.1
Shop Drawings, Definition of
3.12.1
Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7
Site, Use of
3.13, 6.1.1, 6.2.1
Site Inspections
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4
Site Visits, Architect’s
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Special Inspections and Testing
4.2.6, 12.2.1, 13.4
Specifications, Definition of
1.1.6
Specifications
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations
15.1.2, 15.4.1.1
Stopping the Work
2.2.2, 2.4, 9.7, 10.3, 14.1
Stored Materials
6.2.1, 9.3.2, 10.2.1.2, 10.2.4
Subcontractor, Definition of
5.1.1
SUBCONTRACTORS
5
Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7
Subcontractual Relations
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3
Submittal Schedule
3.10.2, 3.12.5, 4.2.7
Subrogation, Waivers of
6.1.1, 11.3
Substances, Hazardous
10.3
Substantial Completion
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2
Substantial Completion, Definition of
9.8.1
Substitution of Subcontractors
5.2.3, 5.2.4
Substitution of Architect
2.3.3
Substitutions of Materials
3.4.2, 3.5, 7.3.8
Sub-subcontractor, Definition of
5.1.2
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Subsurface Conditions
3.7.4
Successors and Assigns
13.2
Superintendent
3.9, 10.2.6
Supervision and Construction Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4
Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1
Surety
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7
Surety, Consent of
9.8.5, 9.10.2, 9.10.3
Surveys
1.1.7, 2.3.4
Suspension by the Owner for Convenience
14.3
Suspension of the Work
3.7.5, 5.4.2, 14.3
Suspension or Termination of the Contract
5.4.1.1, 14
Taxes
3.6, 3.8.2.1, 7.3.4.4
Termination by the Contractor
14.1, 15.1.7
Termination by the Owner for Cause
5.4.1.1, 14.2, 15.1.7
Termination by the Owner for Convenience
14.4
Termination of the Architect
2.3.3
Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE 
CONTRACT
14
Tests and Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4
TIME
8
Time, Delays and Extensions of
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4
Time Limits on Claims
3.7.4, 10.2.8, 15.1.2, 15.1.3
Title to Work
9.3.2, 9.3.3
UNCOVERING AND CORRECTION OF WORK
12
Uncovering of Work
12.1
Unforeseen Conditions, Concealed or Unknown
3.7.4, 8.3.1, 10.3
Unit Prices
7.3.3.2, 9.1.2
Use of Documents
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3
Use of Site
3.13, 6.1.1, 6.2.1
Values, Schedule of
9.2, 9.3.1
Waiver of Claims by the Architect
13.3.2
Waiver of Claims by the Contractor
9.10.5, 13.3.2, 15.1.7
Waiver of Claims by the Owner
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages
14.2.4, 15.1.7
Waiver of Liens
9.3, 9.10.2, 9.10.4
Waivers of Subrogation
6.1.1, 11.3
Warranty
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2
Weather Delays
8.3, 15.1.6.2
Work, Definition of
1.1.3
Written Consent
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2
Written Interpretations
4.2.11, 4.2.12
Written Orders
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 
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G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees.

ARTICLE 2   OWNER
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner 
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor 
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants, 
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.
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§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15.

ARTICLE 3   CONTRACTOR
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the 
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents.
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures. 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them.

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 
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delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product 
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
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specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 
otherwise altering the Work.

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect.
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§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts.

ARTICLE 4   ARCHITECT
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications 
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and 
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to
Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.
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ARTICLE 5   SUBCONTRACTORS
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract.
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or

.4 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
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.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8   TIME
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.
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§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time.

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented 
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the 
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as 
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for 
Payment.

§ 9.3 Applications for Payment
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders.
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§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction 
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; 
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on 
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment;

lynnh
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.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner, 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers 
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and 
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
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§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; 
.3 terms of special warranties required by the Contract Documents; or
.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to
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.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11   INSURANCE AND BONDS
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
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or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 
property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
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The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 
Work.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with 
Section 2.5.
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
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approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after 
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall 
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons 
or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination. 
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§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders.
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§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15   CLAIMS AND DISPUTES
§ 15.1 Claims 
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes 
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 
make payments in accordance with the Contract Documents. 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction.
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§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision 
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 
or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision.
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The 
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties 
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the 
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof.
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§ 15.4.4 Consolidation or Joinder 
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may include by joinder persons or entities substantially involved in a common question of law or fact whose 
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute 
consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement.
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    FEDERAL LABOR STANDARDS 

                             

FEDERAL LABOR STANDARDS 
 
 
1.1 FEDERAL LABOR STANDARDS 
 

General 
 
A. This section provides an overview of federal and state laws which govern 

competitive bidding and the wages and working conditions for laborers and 
mechanics employed under construction contracts funded in whole or in part by 
Federal funds.  Solicitation of bids and the awarding of contracts for construction, 
alteration or rehabilitation of public works projects, public facilities, and some 
housing projects are governed by a set of laws designed to ensure that: 

 
1. All political subdivisions award construction or vendor contracts to the 

lowest responsible bidder. 
2. All contractors pay mechanics and laborers at a rate equal to that paid to 

those workers on similar activities in the locality.  This is known as the 
"prevailing wage rate". 

3. Workers be paid at regularly scheduled intervals (at least once a week) 
and only those deductions allowable by law or as authorized by the 
employee shall be taken out of the worker's gross pay. 

4. All workers receive "overtime" compensation at a rate of one and a half 
(1.5) times their regularly hourly wage for work performed in excess of 
forty (40) hours per week. 

5. All workers are assured of safe and healthy working conditions. 
 
1.2 LABOR STANDARDS 
 

A. Contractors must comply with the following statues and acts in the work of the project. 
 

1. Davis-Bacon and related Acts (40 USC 276 (a)-277).  Document 
included  

  with this section. 
  

 Objective:  To ensure that mechanics and laborers employed in 
construction work under federal contracts and contracts of recipients of 
federal financial assistance are paid wage rates and fringe benefits equal 
to those of corresponding classes of workers on similar construction in 
the locality in which the work is performed. 

  
 Key Provisions - Applicable to all contracts or subcontracts, which 

exceed $2,000 for construction, alteration, or rehabilitation.  Rate 
determinations will be provided by the division of Community 
Development or by the  regional office of the Wage and Hour of workers 
excluded from prevailing wage rates include apprentices registered in a 
bona fide apprenticeship program, trainees employed under a program 
approved by the U.S. Department of Labor, or helpers if the helper 
classification is specified on the request to the Department of Labor for a 
wage rate determination. 
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REQUIRED FEDERAL CONTRACT PROVISIONS 
 

ACCESS TO RECORDS AND REPORTS 

(Refs: 2 CFR § 200.334, 2 CFR § 200.337, FAA Order 5100.38) 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide 

the Owner, the Federal Aviation Administration and the Comptroller General of the United States or any 

of their duly authorized representatives access to any books, documents, papers and records of the 

Contractor which are directly pertinent to the specific contract for the purpose of making audit, 

examination, excerpts and transcriptions. The Contractor agrees to maintain all books, records and 

reports required under this contract for a period of not less than three years after final payment is made 

and all pending matters are closed. 

 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY 

(Refs: 41 CFR Part 60-4, 49 CFR Part 26) 

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard 

Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the 

contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows: 

Timetables 

Goals for minority participation for each trade:  6.0% 

Goals for female participation in each trade:  6.9% 

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or 

federally-assisted) performed in the covered area. If the contractor performs construction work in a 

geographical area located outside of the covered area, it shall apply the goals established for such 

geographical area where the work is actually performed. With regard to this second area, the contractor 

also is subject to the goals for both its federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be 

based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 

required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 

of minority and female employment and training must be substantially uniform throughout the length of 

the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and 

women evenly on each of its projects. The transfer of minority or female employees or trainees from 

Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals 

shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. 

Compliance with the goals will be measured against the total work hours performed. 
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3. The Contractor shall provide written notification to the Director of the Office of Federal Contract

Compliance Programs (OFCCP) within 10 working days of award of any construction subcontract in

excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The

notification shall list the name, address, and telephone number of the subcontractor; employer

identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting

and completion dates of the subcontract; and the geographical area in which the subcontract is to be

performed.

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Ogden,

Weber County, Utah.

BREACH OF CONTRACT TERMS 

(Ref: 2 CFR Part 200, Appendix II(A)) 

Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may 

result in the suspension or termination of this contract or such other action that may be necessary to 

enforce the rights of the parties of this agreement.  

Owner will provide Contractor written notice that describes the nature of the breach and corrective 

actions the Contractor must undertake in order to avoid termination of the contract.  Owner reserves the 

right to withhold payments to Contractor until such time the Contractor corrects the breach or the Owner 

elects to terminate the contract. The Owner’s notice will identify a specific date by which the 

Contractor must correct the breach.  Owner may proceed with termination of the contract if the 

Contractor fails to correct the breach by the deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available 

thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies 

otherwise imposed or available by law. 

GENERAL CIVIL RIGHTS PROVISIONS 

(Ref: 49 USC § 47123) 

In all its activities within the scope of its airport program, the Contractor agrees to comply with 

pertinent statutes, Executive Orders, and such rules as identified in Title VI List of Pertinent 

Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, color, 

national origin (including limited English proficiency), creed, sex (including sexual orientation and 

gender identity), age, or disability be excluded from participating in any activity conducted with or 

benefiting from Federal assistance. 

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 

The above provision binds the Contractor and subcontractors from the bid solicitation period through 

the completion of the contract. 
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Title VI List of Pertinent Nondiscrimination Acts and Authorities 

(Refs: 49 USC § 47123, FAA Order 1400.11) 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC 
§ 4601) (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of 
Disability in Programs or Activities Receiving Federal Financial Assistance); 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) 
(prohibit discrimination on the basis of disability in the operation of public entities, public and 
private transportation systems, places of public accommodation, and certain testing entities) as 
implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations (ensures nondiscrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations); 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP).  To ensure compliance with Title VI, you must 
take reasonable steps to ensure that LEP persons have meaningful access to your programs [70 
Fed. Reg. 74087 (2005)]; 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC § 1681, et seq). 

Compliance with Nondiscrimination Requirements: 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”), agrees as follows: 
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1. Compliance with Regulations:  The Contractor (hereinafter includes consultants) will 
comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they 
may be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

2. Nondiscrimination:  The Contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, national origin (including limited 
English proficiency), creed, sex (including sexual orientation and gender identity), age, or 
disability in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor will not participate directly or indirectly 
in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR part 21.  

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment:  In 
all solicitations, either by competitive bidding or negotiation made by the Contractor for work 
to be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier will be notified by the Contractor of the 
contractor’s obligations under this contract and the Nondiscrimination Acts and Authorities 
on the grounds of race, color, or national origin.   

4. Information and Reports:  The Contractor will provide all information and reports required 
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to 
its books, records, accounts, other sources of information, and its facilities as may be 
determined by the Sponsor or the Federal Aviation Administration to be pertinent to ascertain 
compliance with such Nondiscrimination Acts and Authorities and instructions.  Where any 
information required of a contractor is in the exclusive possession of another who fails or 
refuses to furnish the information, the Contractor will so certify to the Sponsor or the Federal 
Aviation Administration, as appropriate, and will set forth what efforts it has made to obtain 
the information. 

5. Sanctions for Noncompliance:  In the event of a Contractor’s noncompliance with the non-
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as 
it or the Federal Aviation Administration may determine to be appropriate, including, but not 
limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions:  The Contractor will include the provisions of paragraphs 

one through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant 
thereto.  The Contractor will take action with respect to any subcontract or procurement as 
the Sponsor or the Federal Aviation Administration may direct as a means of enforcing such 
provisions including sanctions for noncompliance.  Provided, that if the Contractor becomes 
involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the Contractor may request the Sponsor to enter into any litigation to protect the 
interests of the Sponsor.  In addition, the Contractor may request the United States to enter 
into the litigation to protect the interests of the United States. 
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CLEAN AIR AND WATER POLLUTION CONTROL 

(Refs: 2 CFR Part 200, Appendix II(G), 42 USC § 7401, et seq, 33 USC § 1251, et seq) 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 

Clean Air Act (42 USC §§ 7401-7671q) and the Federal Water Pollution Control Act as amended 

(33 USC §§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately upon 

discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) 

and the Federal Aviation Administration.  

Contractor must include this requirement in all subcontracts that exceed $150,000. 

 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

(Refs: 2 CFR Part 200, Appendix II(E), 2 CFR § 5.5(b), 40 USC § 3702, 40 USC § 3704) 

1. Overtime Requirements. 

No contractor or subcontractor contracting for any part of the contract work which may require or 

involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic, 

including watchmen and guards, in any workweek in which he or she is employed on such work to work 

in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 

rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 

hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the Contractor and 

any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor 

and subcontractor shall be liable to the United States (in the case of work done under contract for the 

District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such 

liquidated damages shall be computed with respect to each individual laborer or mechanic, including 

watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this clause, in the 

sum of $29 for each calendar day on which such individual was required or permitted to work in excess 

of the standard workweek of forty hours without payment of the overtime wages required by the clause 

set forth in paragraph (1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written 

request of an authorized representative of the Department of Labor withhold or cause to be withheld, 

from any moneys payable on account of work performed by the contractor or subcontractor under any 

such contract or any other Federal contract with the same prime contractor, or any other federally-

assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the 

same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 

contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 

in paragraph (2) of this clause. 

4. Subcontractors.  
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The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 

through (4) and also a clause requiring the subcontractor to include these clauses in any lower tier 

subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower 

tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 

 

COPELAND “ANTI-KICKBACK” ACT 

(Refs: 2 CFR Part 200, Appendix II(D), 29 CFR Parts 3 and 5) 

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 USC 874 and 

40 USC 3145), as supplemented by Department of Labor regulation 29 CFR part 3.  Contractor and 

subcontractors are prohibited from inducing, by any means, any person employed on the project to give 

up any part of the compensation to which the employee is entitled.  The Contractor and each 

Subcontractor must submit to the Owner, a weekly statement on the wages paid to each employee 

performing on covered work during the prior week. Owner must report any violations of the Act to the 

Federal Aviation Administration.  

 

DAVIS-BACON REQUIREMENTS 

(Refs: 2 CFR Part 200, Appendix II(D), 29 CFR Part 5, 49 USC § 47112(b), 40 USC §§ 3141-3144, 

3146, and 3147) 

1. Minimum Wages. 

(i)  All laborers and mechanics employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week, and without subsequent deduction or rebate on any 

account (except such payroll deductions as are permitted by the Secretary of Labor under the Copeland 

Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent 

thereof) due at time of payment computed at rates not less than those contained in the wage 

determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of 

any contractual relationship which may be alleged to exist between the Contractor and such laborers and 

mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 

the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 

mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 

funds, or programs which cover the particular weekly period, are deemed to be constructively made or 

incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 

rate and fringe benefits on the wage determination for the classification of work actually performed, 

without regard to skill, except as provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing 

work in more than one classification may be compensated at the rate specified for each classification for 

the time actually worked therein: Provided, that the employer’s payroll records accurately set forth the 

time spent in each classification in which work is performed. The wage determination (including any 

additional classification and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon 
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poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 

work in a prominent and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, 

which is not listed in the wage determination and which is to be employed under the contract shall be 

classified in conformance with the wage determination. The contracting officer shall approve an 

additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination;  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination. 

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including the 

amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by 

the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, 

Washington, DC 20210.  The Administrator, or an authorized representative, will approve, modify, or 

disapprove every additional classification action within 30 days of receipt and so advise the contracting 

officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

(C) In the event the Contractor, the laborers, or mechanics to be employed in the classification, or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 

refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Administrator for determination. The Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer 

or will notify the contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 

(1)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing work in the classification 

under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 

benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 

cash equivalent thereof. 

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may 

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 

in providing bona fide fringe benefits under a plan or program, Provided, that the Secretary of Labor has 

found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act 

have been met. The Secretary of Labor may require the Contractor to set aside in a separate account 

assets for the meeting of obligations under the plan or program.  
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2. Withholding. The Federal Aviation Administration or the Sponsor shall upon its own action or upon

written request of an authorized representative of the Department of Labor withhold or cause to be

withheld from the Contractor under this contract or any other Federal contract with the same prime

contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage

requirements, which is held by the same prime contractor, so much of the accrued payments or advances

as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and

helpers, employed by the Contractor or any subcontractor the full amount of wages required by the

contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or

helper, employed or working on the site of the work, all or part of the wages required by the contract,

the Federal Aviation Administration may, after written notice to the Contractor, Sponsor, Applicant, or

Owner, take such action as may be necessary to cause the suspension of any further payment, advance,

or guarantee of funds until such violations have ceased.

3. Payrolls and Basic Records.

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of

the work and preserved for a period of three years thereafter for all laborers and mechanics working at

the site of the work. Such records shall contain the name, address, and social security number of each

such worker; his or her correct classification; hourly rates of wages paid (including rates of

contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types

described in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours worked; deductions

made; and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv)

that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in

providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the

Contractor shall maintain records that show that the commitment to provide such benefits is

enforceable, that the plan or program is financially responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics affected, and records which show the costs

anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or

trainees under approved programs shall maintain written evidence of the registration of apprenticeship

programs and certification of trainee programs, the registration of the apprentices and trainees, and the

ratios and wage rates prescribed in the applicable programs.

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a 

copy of all payrolls to the Federal Aviation Administration if the agency is a party to the contract, but if 

the agency is not such a party, the Contractor will submit the payrolls to the applicant, Sponsor, or 

Owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls 

submitted shall set out accurately and completely all of the information required to be maintained under 

29 CFR § 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included 

on weekly transmittals. Instead the payrolls shall only need to include an individually identifying 

number for each employee (e.g., the last four digits of the employee’s social security number). The 

required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 

available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 

responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered worker 
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and shall provide them upon request to the Federal Aviation Administration if the agency is a party to 

the contract, but if the agency is not such a party, the Contractor will submit them to the applicant, 

Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation Administration, the 

Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation 

or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime 

contractor to require a subcontractor to provide addresses and social security numbers to the prime 

contractor for its own records, without weekly submission to the sponsoring government agency (or the 

applicant, Sponsor, or Owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the

Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons

employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29

CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 CFR § 5.5 (a)(3)(i), and

that such information is correct and complete;

(2) That each laborer and mechanic (including each helper, apprentice, and trainee) employed on the

contract during the payroll period has been paid the full weekly wages earned, without rebate, either

directly or indirectly, and that no deductions have been made either directly or indirectly from the full

wages earned, other than permissible deductions as set forth in Regulations, 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe

benefits or cash equivalents for the classification of work performed, as specified in the applicable wage

determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional

Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required

by paragraph (3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to

civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United

States Code.

(iii) The Contractor or subcontractor shall make the records required under paragraph (3)(i) of this

section available for inspection, copying, or transcription by authorized representatives of the Sponsor,

the Federal Aviation Administration, or the Department of Labor and shall permit such representatives

to interview employees during working hours on the job. If the Contractor or subcontractor fails to

submit the required records or to make them available, the Federal agency may, after written notice to

the Contractor, Sponsor, applicant, or Owner, take such action as may be necessary to cause the

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the

required records upon request or to make such records available may be grounds for debarment action

pursuant to 29 CFR § 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work

they performed when they are employed pursuant to and individually registered in a bona fide

apprenticeship program registered with the U.S. Department of Labor, Employment and Training



June 29, 2024 Mead & Hunt, Inc

Ogden Airport Required Federal Contract Provisions  
Ogden, Utah Front Terminal Expansion 
AIP No. 03-49-0024-0XX-2024 Issued for Bid 

Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 

Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 

probationary employment as an apprentice in such an apprenticeship program, who is not individually 

registered in the program, but who has been certified by the Office of Apprenticeship Training, 

Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job 

site in any craft classification shall not be greater than the ratio permitted to the contractor as to the 

entire work force under the registered program. Any worker listed on a payroll at an apprentice wage 

rate, who is not registered or otherwise employed as stated above, shall be paid not less than the 

applicable wage rate on the wage determination for the classification of work actually performed. In 

addition, any apprentice performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on the wage determination for the 

work actually performed. Where a contractor is performing construction on a project in a locality other 

than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 

journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s registered program shall be 

observed. Every apprentice must be paid at not less than the rate specified in the registered program for 

the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in 

the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 

provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, 

apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 

applicable classification. If the Administrator determines that a different practice prevails for the 

applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 

event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 

Agency recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will 

no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than

the predetermined rate for the work performed unless they are employed pursuant to and individually

registered in a program which has received prior approval, evidenced by formal certification by the U.S.

Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on

the job site shall not be greater than permitted under the plan approved by the Employment and Training

Administration. Every trainee must be paid at not less than the rate specified in the approved program

for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in

the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the

provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall

be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of

the Wage and Hour Division determines that there is an apprenticeship program associated with the

corresponding journeyman wage rate on the wage determination that provides for less than full fringe

benefits for apprentices.  Any employee listed on the payroll at a trainee rate that is not registered and

participating in a training plan approved by the Employment and Training Administration shall be paid

not less than the applicable wage rate on the wage determination for the classification of work actually

performed.  In addition, any trainee performing work on the job site in excess of the ratio permitted

under the registered program shall be paid not less than the applicable wage rate on the wage
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determination for the work actually performed.  In the event the Employment and Training 

Administration withdraws approval of a training program, the Contractor will no longer be permitted to 

utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable 

program is approved. 

(iii)  Equal Employment Opportunity.  The utilization of apprentices, trainees, and journeymen under 

this part shall be in conformity with the equal employment opportunity requirements of Executive Order 

11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act Requirements. 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by 

reference in this contract. 

6. Subcontracts. 

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 

§§ 5.5(a)(1) through (10) and such other clauses as the Federal Aviation Administration may by 

appropriate instructions require, and also a clause requiring the subcontractors to include these clauses 

in any lower tier subcontracts.  The prime contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR § 5.5. 

7. Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for 

termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 

CFR § 5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 

5 are herein incorporated by reference in this contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract.  Such disputes shall be resolved in accordance with the procedures of 

the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this 

clause include disputes between the Contractor (or any of its subcontractors) and the contracting agency, 

the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 

firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded 

Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC § 1001. 
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CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT 

(Refs: 2 CFR Part 180 (Subpart B), 2 CFR Part 200, Appendix II(H), 2 CFR Part 1200, DOT Order 

4200.5, Executive Orders 12549 and 12689) 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 

principals are presently debarred or suspended by any Federal department or agency from participation 

in this transaction. 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 

transaction”, must confirm each lower tier participant of a “covered transaction” under the project is not 

presently debarred or otherwise disqualified from participation in this federally-assisted project.  The 

successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov 

Collecting a certification statement similar to the Certification of Offeror /Bidder Regarding 

Debarment, above. 

2. Inserting a clause or condition in the covered transaction with the lower tier contract. 

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to 

a higher tier participant that it was excluded or disqualified at the time it entered the covered transaction, 

the FAA may pursue any available remedies, including suspension and debarment of the non-compliant 

participant.  

 

DISADVANTAGED BUSINESS ENTERPRISE 

(Ref: 49 CFR Part 26) 

The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national 

origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements 

of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by the Contractor 

to carry out these requirements is a material breach of this contract, which may result in the termination 

of this contract or such other remedy as the recipient deems appropriate, which may include, but is not 

limited to: 

1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 

 

Prompt Payment (49 CFR § 26.29)  

The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory 

performance of its contract no later than 30 days from the receipt of each payment the prime contractor 

receives from Ogden City Corporation. The prime contractor agrees further to return retainage payments 



June 29, 2024 Mead & Hunt, Inc 

Ogden Airport  Required Federal Contract Provisions  
Ogden, Utah  Front Terminal Expansion 
AIP No. 03-49-0024-0XX-2024   Issued for Bid 

to each subcontractor within 30 days after the subcontractor’s work is satisfactorily completed. Any 

delay or postponement of payment from the above referenced time frame may occur only for good cause 

following written approval of the Ogden City Corporation. This clause applies to both DBE and non-

DBE subcontractors. 

 

TEXTING WHEN DRIVING 

(Refs: Executive Order 13513, DOT Order 3902.10) 

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While 

Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving”, (12/30/2009), the 

Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce 

safety policies that decrease crashes by distracted drivers, including policies to ban text messaging while 

driving when performing work related to a grant or subgrant.  

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for 

its employees and other work personnel that decrease crashes by distracted drivers, including policies 

that ban text messaging while driving motor vehicles while performing work activities associated with 

the project.  The Contractor must include the substance of this clause in all sub-tier contracts exceeding 

$10,000 that involve driving a motor vehicle in performance of work activities associated with the 

project. 

 

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND  

VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 

(Refs: 2 CFR § 200, Appendix II(K), 2 CFR § 200.216) 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use and 

procurement of certain telecommunications and video surveillance services or equipment in compliance 

with the National Defense Authorization Act [Public Law 115-232 § 889(f)(1)]. 

 

EQUAL OPPORTUNITY CONTRACT CLAUSE 

(Refs: 2 CFR Part 200, Appendix II(C), 41 CFR § 60-1.4, 41 CFR § 60-4.3, Executive Order 11246) 

During the performance of this contract, the Contractor agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, religion, sex, sexual orientation, gender identify, or 

national origin. Such action shall include, but not be limited to, the following: employment, upgrading, 

demotion, or transfer; recruitment or recruitment advertising; layoff, or termination; rates of pay or other 

forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to 

post in conspicuous places, available to employees and applicants for employment, notices to be 

provided setting forth the provisions of this nondiscrimination clause. 
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(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor, state that all qualified applicants will receive consideration for employment without 

regard to race, color, religion, sex, sexual orientation, gender identity, or national origin. 

(3) The Contractor will not discharge or in any other manner discriminate against any employee or 

applicant for employment because such employee or applicant has inquired about, discussed, or disclosed 

the compensation of the employee or applicant or another employee or applicant. This provision shall not 

apply to instances in which an employee who has access to the compensation information of other 

employees or applicants as a part of such employee's essential job functions discloses the compensation of 

such other employees or applicants to individuals who do not otherwise have access to such information, 

unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 

proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with 

the contractor's legal duty to furnish information. 

(4) The Contractor will send to each labor union or representative of workers with which it has a 

collective bargaining agreement or other contract or understanding, a notice to be provided by the 

agency contracting officer, advising the labor union or workers’ representative of the Contractor’s 

commitments under this section 202 of Executive Order 11246 of September 24, 1965, and shall post 

copies of the notice in conspicuous places available to employees and applicants for employment. 

(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, 

and of the rules, regulations, and relevant orders of the Secretary of Labor. 

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant 

thereto, and will permit access to his books, records, and accounts by the contracting agency and the 

Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, 

and orders. 

(7) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this contract or 

with any such rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 

whole or in part and the Contractor may be declared ineligible for further Government contracts in 

accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such 

other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided 

by law. 

(8) The Contractor will include the provisions of paragraphs (1) through (8) in every subcontract or 

purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 

pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will 

be binding upon each subcontractor or vendor. The Contractor will take such action with respect to any 

subcontract or purchase order as may be directed by the Secretary of Labor as a means of enforcing such 

provisions, including sanctions for noncompliance: Provided, however, that in the event the Contractor 

becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 

direction, the Contractor may request the United States to enter into such litigation to protect the 

interests of the United States. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY  

CONSTRUCTION CONTRACT SPECIFICATIONS  

1. As used in these specifications:  

a.  “Covered area” means the geographical area described in the solicitation from which this 

contract resulted; 

b.  “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. 

Department of Labor, or any person to whom the Director delegates authority; 

c.  “Employer identification number” means the Federal social security number used on the 

Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941; 

d.  “Minority” includes:  

(1)  Black (all persons having origins in any of the Black African racial groups not of 

Hispanic origin); 

(2)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or 

other Spanish culture or origin, regardless of race); 

(3)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the 

Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(4)  American Indian or Alaskan native (all persons having origins in any of the original 

peoples of North America and maintaining identifiable tribal affiliations through membership 

and participation or community identification). 

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 

$10,000 the provisions of these specifications and the Notice which contains the applicable goals for 

minority and female participation and which is set forth in the solicitations from which this contract 

resulted. 

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan approved by 

the U.S. Department of Labor in the covered area either individually or through an association, its 

affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 

accordance with that Plan for those trades which have unions participating in the Plan. Contractors must 

be able to demonstrate their participation in and compliance with the provisions of any such Hometown 

Plan. Each Contractor or subcontractor participating in an approved plan is individually required to 

comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal 

under the Plan in each trade in which it has employees. The overall good faith performance by other 

Contractors or subcontractors toward a goal in an approved Plan does not excuse any covered 

Contractor’s or subcontractor’s failure to take good faith efforts to achieve the Plan goals and 

timetables. 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a 

through 7p of these specifications.  The goals set forth in the solicitation from which this contract 

resulted are expressed as percentages of the total hours of employment and training of minority and 



June 29, 2024 Mead & Hunt, Inc 

Ogden Airport  Required Federal Contract Provisions  
Ogden, Utah  Front Terminal Expansion 
AIP No. 03-49-0024-0XX-2024   Issued for Bid 

female utilization the Contractor should reasonably be able to achieve in each construction trade in 

which it has employees in the covered area. Covered construction contractors performing construction 

work in a geographical area where they do not have a Federal or federally assisted construction contract 

shall apply the minority and female goals established for the geographical area where the work is being 

performed.  Goals are published periodically in the Federal Register in notice form, and such notices 

may be obtained from any Office of Federal Contract Compliance Programs office or from Federal 

procurement contracting officers.  The Contractor is expected to make substantially uniform progress in 

meeting its goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom 

the Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse 

the Contractor’s obligations under these specifications, Executive Order 11246, or the regulations 

promulgated pursuant thereto. 

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the 

goals, such apprentices and trainees must be employed by the Contractor during the training period, and 

the Contractor must have made a commitment to employ the apprentices and trainees at the completion 

of their training, subject to the availability of employment opportunities.  Trainees must be trained 

pursuant to training programs approved by the U.S. Department of Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The 

evaluation of the Contractor’s compliance with these specifications shall be based upon its effort to 

achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall 

implement affirmative action steps at least as extensive as the following:  

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the Contractor’s employees are assigned to work.  The Contractor, 

where possible, will assign two or more women to each construction project. The Contractor shall 

specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are 

aware of and carry out the Contractor’s obligation to maintain such a working environment, with 

specific attention to minority or female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 

Contractor or its unions have employment opportunities available, and maintain a record of the 

organizations’ responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment source, or 

community organization and of what action was taken with respect to each such individual.  If such 

individual was sent to the union hiring hall for referral and was not referred back to the Contractor 

by the union or, if referred, not employed by the Contractor, this shall be documented in the file 

with the reason therefore, along with whatever additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the 

Contractor has a collective bargaining agreement has not referred to the Contractor a minority 
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person or woman sent by the Contractor, or when the Contractor has other information that the 

union referral process has impeded the Contractor’s efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area 

which expressly include minorities and women, including upgrading programs and apprenticeship 

and trainee programs relevant to the Contractor’s employment needs, especially those programs 

funded or approved by the Department of Labor.  The Contractor shall provide notice of these 

programs to the sources compiled under 7b above. 

f.  Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO 

obligations; by including it in any policy manual and collective bargaining agreement; by 

publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with 

all management personnel and with all minority and female employees at least once a year; and by 

posting the company EEO policy on bulletin boards accessible to all employees at each location 

where construction work is performed. 

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under 

these specifications with all employees having any responsibility for hiring, assignment, layoff, 

termination, or other employment decisions including specific review of these items with onsite 

supervisory personnel such superintendents, general foremen, etc., prior to the initiation of 

construction work at any job site.  A written record shall be made and maintained identifying the 

time and place of these meetings, persons attending, subject matter discussed, and disposition of the 

subject matter. 

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news 

media, specifically including minority and female news media, and providing written notification to 

and discussing the Contractor’s EEO policy with other contractors and subcontractors with whom 

the Contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community 

organizations, to schools with minority and female students and to minority and female recruitment 

and training organizations serving the Contractor’s recruitment area and employment needs.  Not 

later than one month prior to the date for the acceptance of applications for apprenticeship or other 

training by any recruitment source, the Contractor shall send written notification to organizations 

such as the above, describing the openings, screening procedures, and tests to be used in the 

selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer, and vacation employment to minority and 

female youth both on the site and in other areas of a contractor’s work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel, for promotional opportunities and encourage these employees to seek or to prepare for, 

through appropriate training, etc., such opportunities. 
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m. Ensure that seniority practices, job classifications, work assignments, and other personnel 

practices do not have a discriminatory effect by continually monitoring all personnel and 

employment related activities to ensure that the EEO policy and the Contractor’s obligations under 

these specifications are being carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-

user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and suppliers, including circulation of solicitations to minority and 

female contractor associations and other business associations.  

p. Conduct a review, at least annually, of all supervisor’s adherence to and performance under the 

Contractor’s EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or 

more of their affirmative action obligations (7a through 7p).  The efforts of a contractor association, 

joint contractor-union, contractor-community, or other similar group of which the Contractor is a 

member and participant may be asserted as fulfilling any one or more of its obligations under 7a through 

7p of these specifications provided that the Contractor actively participates in the group, makes every 

effort to assure that the group has a positive impact on the employment of minorities and women in the 

industry, ensures that the concrete benefits of the program are reflected in the Contractor’s minority and 

female workforce participation, makes a good faith effort to meet its individual goals and timetables, 

and can provide access to documentation which demonstrates the effectiveness of actions taken on 

behalf of the Contractor.  The obligation to comply, however, is the Contractor’s and failure of such a 

group to fulfill an obligation shall not be a defense for the Contractor’s noncompliance. 

9.  A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative 

action for all minority groups, both male and female, and all women, both minority and non-minority.  

Consequently, the Contractor may be in violation of the Executive Order if a particular group is 

employed in a substantially disparate manner (for example, even though the Contractor has achieved its 

goals for women generally, the Contractor may be in violation of the Executive Order if a specific 

minority group of women is underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate 

against any person because of race, color, religion, sex, sexual orientation, gender identity, or national 

origin. 

11.  The Contractor shall not enter into any subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 

12.  The Contractor shall carry out such sanctions and penalties for violation of these specifications and 

of the Equal Opportunity Clause, including suspension, termination, and cancellation of existing 

subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 

implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who 

fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive 

Order 11246, as amended. 
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13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 

specifications, so as to achieve maximum results from its efforts to ensure equal employment 

opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the 

implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 

part 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 

hereof as may be required by the Government, and to keep records.  Records shall at least include for 

each employee, the name, address, telephone numbers, construction trade, union affiliation if any, 

employee identification number when assigned, social security number, race, sex, status (e.g., mechanic, 

apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the 

indicated trade, rate of pay, and locations at which the work was performed.  Records shall be 

maintained in an easily understandable and retrievable form; however, to the degree that existing 

records satisfy this requirement, contractors shall not be required to maintain separate records. 

15.  Nothing herein provided shall be construed as a limitation upon the application of other laws which 

establish different standards of compliance or upon the application of requirements for the hiring of 

local or other area residents (e.g. those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). 

 

 FEDERAL FAIR LABOR STANDARDS ACT CLAUSE 

(Refs: 29 USC § 201, et seq, 2 CFR § 200.430) 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 

29 CFR part 201, et seq, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as 

if given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 

standards for full and part-time workers. 

The Contractor has full responsibility to monitor compliance to the referenced statute or regulation.  

The Contractor must address any claims or disputes that arise from this requirement directly with the 

U.S. Department of Labor – Wage and Hour Division. 

 

CERTIFICATION REGARDING LOBBYING 

(Refs: 31 USC § 1352 – Byrd Anti-Lobbying Amendment, 2 CFR Part 200, Appendix II(I), 49 CFR Part 

20, Appendix A) 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 

Offeror, to any person for influencing or attempting to influence an officer or employee of an 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
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Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 

shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 

accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under 

grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 

accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making or 

entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 

the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 

$100,000 for each such failure. 

 
PROHIBITION OF SEGREGATED FACILITIES 

(Refs: 2 CFR Part 200, Appendix II(C), 41 CFR Part 60-1) 

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any 

segregated facilities at any of its establishments, and that it does not and will not permit its employees to 

perform their services at any location under its control where segregated facilities are maintained. The 

Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause 

in this contract.  

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and 

wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 

areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 

facilities provided for employees that are segregated by explicit directive or are in fact segregated on the 

basis of race, color, religion, sex, sexual orientation, gender identity, or national origin because of 

written or oral policies or employee custom. The term does not include separate or single-user rest 

rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 

Equal Employment Opportunity clause of this contract. 
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OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

(Ref: 29 CFR Part 1910) 

 

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 

of 29 CFR Part 1910 with the same force and effect as if given in full text.  The employer must provide 

a work environment that is free from recognized hazards that may cause death or serious physical harm 

to the employee. The employer retains full responsibility to monitor its compliance and their 

subcontractor’s compliance with the applicable requirements of the Occupational Safety and Health Act 

of 1970 (29 CFR Part 1910).  The employer must address any claims or disputes that pertain to a 

referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration.  

 

PROCUREMENT OF RECOVERED MATERIALS 

(Refs: 2 CFR § 200.323, 2 CFR Part 200, Appendix II(J), 40 CFR Part 247, 42 USC § 6901, et seq 

(Resource Conservation and Recovery Act (RCRA))) 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as 

amended by the Resource Conservation and Recovery Act, and the regulatory provisions of 40 CFR Part 

247.  In the performance of this contract and to the extent practicable, the Contractor and subcontractors 

are to use products containing the highest percentage of recovered materials for items designated by the 

Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 

 The contract requires procurement of $10,000 or more of a designated item during the fiscal year; 

or 

 The contractor has procured $10,000 or more of a designated item using Federal funding during 

the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-procurement-

guidelines-construction-products. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the 

contractor can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the contract 

performance schedule;  

b) Fails to meet reasonable contract performance requirements; or  

c)  Is only available at an unreasonable price.  
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SEISMIC SAFETY 

(Ref: 49 CFR Part 41) 

The Contractor agrees to ensure that all work performed under this contract, including work performed 

by subcontractors, conforms to a building code standard that provides a level of seismic safety 

substantially equivalent to standards established by the National Earthquake Hazards Reduction 

Program (NEHRP). Local building codes that model their codes after the current version of the 

International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 

 

CERTIFICATION OF OFFEROR/BIDDER REGARDING TAX DELINQUENCY AND 

FELONY CONVICTIONS 

(Refs: Section 8113 of the Consolidated Appropriations Act, 2022 (Public Law 117-103) and similar 

provisions in subsequent appropriations acts. DOT Order 4200.6 – Appropriations Act Requirements for 

Procurement and Non-Procurement Regarding Tax Delinquency and Felony Convictions) 

The applicant must complete the following two certification statements. The applicant must indicate its 

current status as it relates to tax delinquency and felony conviction by inserting a checkmark () in the 

space following the applicable response. The applicant agrees that, if awarded a contract resulting from 

this solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

Certifications 

 The applicant represents that it is (   ) is not (   ) a corporation that has any unpaid Federal tax 

liability that has been assessed, for which all judicial and administrative remedies have been 

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement 

with the authority responsible for collecting the tax liability. 

 The applicant represents that it is (   ) is not (    ) a corporation that was convicted of a criminal 

violation under any Federal law within the preceding 24 months. 

Note 

If an applicant responds in the affirmative to either of the above representations, the applicant is 

ineligible to receive an award unless the Sponsor has received notification from the agency suspension 

and debarment official (SDO) that the SDO has considered suspension or debarment and determined 

that further action is not required to protect the Government’s interests. The applicant therefore must 

provide information to the owner about its tax liability or conviction to the Owner, who will then notify 

the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of 

the required considerations before award decisions are made. 

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) 
months of a felony criminal violation under any Federal law and includes conviction of an 
offense defined in a section of the U.S. Code that specifically classifies the offense as a felony 
and conviction of an offense that is classified as a felony under 18 USC § 3559. 
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Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, 

for which all judicial and administrative remedies have been exhausted, or have lapsed, and that 

is not being paid in a timely manner pursuant to an agreement with the authority responsible for 

collecting the tax liability. 

TERMINATION FOR CONVENIENCE (CONSTRUCTION & EQUIPMENT CONTRACTS) 

(Refs: 2 CFR Part 200, Appendix II(B), FAA Advisory Circular 150/5370-10, Section 80-09) 

The Owner may terminate this contract in whole or in part at any time by providing written notice to the 

Contractor.  Such action may be without cause and without prejudice to any other right or remedy of 

Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner, the 

Contractor shall immediately proceed with the following obligations regardless of any delay in 

determining or adjusting amounts due under this clause:  

1. Contractor must immediately discontinue work as specified in the written notice. 

2. Terminate all subcontracts to the extent they relate to the work terminated under the notice. 

3. Discontinue orders for materials and services except as directed by the written notice. 

4. Deliver to the Owner all fabricated and partially fabricated parts, completed and partially 

completed work, supplies, equipment and materials acquired prior to termination of the work, 

and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 

6. Take action as directed by the Owner to protect and preserve property and work related to this 

contract that Owner will take possession. 

Owner agrees to pay Contractor for:  

1. Completed and acceptable work executed in accordance with the contract documents prior to 

the effective date of termination; 

2. Documented expenses sustained prior to the effective date of termination in performing work 

and furnishing labor, materials, or equipment as required by the contract documents in 

connection with uncompleted work; 

3. Reasonable and substantiated claims, costs, and damages incurred in settlement of terminated 

contracts with Subcontractors and Suppliers; and 

4. Reasonable and substantiated expenses to the Contractor directly attributable to Owner’s 

termination action. 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising 

out of or resulting from the Owner’s termination action. 

The rights and remedies this clause provide are in addition to any other rights and remedies provided by 

law or under this contract. 

TERMINATION FOR CAUSE (CONSTRUCTION) 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes standard language for conditions, 

rights, and remedies associated with Owner termination of this contract for cause due to default of the 

Contractor.   
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TRADE RESTRICTION CERTIFICATION 

(Refs: 49 USC § 50104, 49 CFR Part 30) 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 

contract, the Offeror – 

1) is not owned or controlled by one or more citizens of a foreign country included in the list of 

countries that discriminate against U.S. firms as published by the Office of the United States 

Trade Representative (USTR); 

2) has not knowingly entered into any contract or subcontract for this project with a person that is 

a citizen or national of a foreign country included on the list of countries that discriminate 

against U.S. firms as published by the USTR; and  

3) has not entered into any subcontract for any product to be used on the Federal project that is 

produced in a foreign country included on the list of countries that discriminate against U.S. 

firms published by the USTR. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America 

and the making of a false, fictitious, or fraudulent certification may render the maker subject to 

prosecution under Title 18 USC § 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 

learns that its certification or that of a subcontractor was erroneous when submitted or has become 

erroneous by reason of changed circumstances.  The Contractor must require subcontractors provide 

immediate written notice to the Contractor if at any time it learns that its certification was erroneous by 

reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 

49 CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor:  

1) who is owned or controlled by one or more citizens or nationals of a foreign country included on 
the list of countries that discriminate against U.S. firms published by the USTR; or  

2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 
country on such USTR list; or  

3) who incorporates in the public works project any product of a foreign country on such USTR list. 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 

order to render, in good faith, the certification required by this provision.  The knowledge and 

information of a contractor is not required to exceed that which is normally possessed by a prudent 

person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 

provision for certification without modification in all lower tier subcontracts. The Contractor may rely 

on the certification of a prospective subcontractor that it is not a firm from a foreign country included on 

the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 

knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an 

award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
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certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of 

the contract or subcontract for default at no cost to the Owner or the FAA. 

 

VETERAN’S PREFERENCE 

(Ref: 49 USC § 47112(c)) 

In the employment of labor (excluding executive, administrative, and supervisory positions), the 

Contractor and all sub-tier contractors must give preference to covered veterans as defined within Title 

49 United States Code Section 47112.  Covered veterans include Vietnam-era veterans, Persian Gulf 

veterans, Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 

15 USC § 632) owned and controlled by disabled veterans.  This preference only applies when there are 

covered veterans readily available and qualified to perform the work to which the employment relates. 

 

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS 

(Refs: 2 CFR § 200.322; 2 CFR Part 200, Appendix II(L)) 

The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent 

practicable, the Bidder or Offeror has provided a preference for the purchase, acquisition, or use of 

goods, products, or materials produced in the United States (including, but not limited to, iron, 

aluminum, steel, cement, and other manufactured products) in compliance with 2 CFR § 200.322. 

 

END OF FEDERAL CONTRACT PROVISIONS 
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SECTION 80 EXECUTION AND PROGRESS 

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The Contractor 

shall at all times when work is in progress be represented either in person, by a qualified superintendent, or 

by other designated, qualified representative who is duly authorized to receive and execute orders of the 

Resident Project Representative (RPR). 

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the 

total contract cost. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 

shall be presented for the consideration and approval of the Owner, and shall be consummated only on the 

written approval of the Owner.  

The Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being utilized on 

the project.  As a minimum, the information shall include the following: 

• Subcontractor's legal company name. 

• Subcontractor's legal company address, including County name. 

• Principal contact person's name, telephone and fax number. 

• Complete narrative description, and dollar value of the work to be performed by the 

subcontractor. 

• Copies of required insurance certificates in accordance with the specifications. 

Minority/ non-minority status. 

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time 

commences.  The Contractor is expected to commence project operations within 10 days of the NTP date.  

The Contractor shall notify the RPR at least 3 Days in advance of the time contract operations begins. The 

Contractor shall not commence any actual operations prior to the date on which the notice to proceed is 

issued by the Owner. 

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated 

construction schedule showing all work activities for the RPR’s review and acceptance at least 10 days 

prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will represent the 

Contractor's baseline plan to accomplish the project in accordance with the terms and conditions of the 

Contract. The RPR will compare actual Contractor progress against the baseline schedule to determine that 

status of the Contractor's performance. The Contractor shall provide sufficient materials, equipment, and 

labor to guarantee the completion of the project in accordance with the plans and specifications within the 

time set forth in the proposal. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s 

request, submit a revised schedule for completion of the work within the contract time and modify their 

operations to provide such additional materials, equipment, and labor necessary to meet the revised 

schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the 

RPR at least 48 hours in advance of resuming operations. 

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued by 

the Owner. 
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The project schedule shall be prepared as a network diagram in Critical Path Method (CPM), Program 

Evaluation and Review Technique (PERT), or other format, or as otherwise specified. It shall include 

information on the sequence of work activities, milestone dates, and activity duration. The schedule shall 

show all work items identified in the project proposal for each work area and shall include the project start 

date and end date.  

The Contractor shall maintain the work schedule and provide an update and analysis of the progress 

schedule on a  weekly basis, or as otherwise specified in the contract. Submission of the work schedule 

shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and coordinating all 

work to comply with the requirements of the contract. 

80-04 Limitation of operations. The Contractor shall control their operations and the operations of their

subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air

operations areas (AOA) of the airport.

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 

shall be coordinated with airport operations (through the RPR) at least 48 hours prior to commencement of 

such work. The Contractor shall not close an AOA until so authorized by the RPR and until the necessary 

temporary marking, signage and associated lighting is in place as provided in Section 70, paragraph 70-08, 

Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 

basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant 

communications as specified; immediately obey all instructions to vacate the AOA; and immediately obey 

all instructions to resume work in such AOA. Failure to maintain the specified communications or to obey 

instructions shall be cause for suspension of the Contractor’s operations in the AOA until satisfactory 

conditions are provided. The areas of the AOA identified in the Construction Safety Phasing Plan (CSPP) 

and as listed below, cannot be closed to operating aircraft to permit the Contractor’s operations on a 

continuous basis and will therefore be closed to aircraft operations intermittently as follows: 

See Construction Safety and Phasing Plans. 

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational 

Safety on Airports During Construction and the approved CSPP. 

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be

conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the

Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC

150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract

documents conveys minimum requirements for operational safety on the airport during construction

activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with the

requirements presented within the CSPP.

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 

activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 

The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 

SPCD and that they implement and maintain all necessary measures. 

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 

by the Owner.  The necessary coordination actions to review Contractor proposed modifications to an 

approved CSPP or approved SPCD can require a significant amount of time.  
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80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ 

sufficient labor and equipment for prosecuting the work to full completion in the manner and time required 

by the contract, plans, and specifications. 

All workers shall have sufficient skill and experience to perform properly the work assigned to them. 

Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 

operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 

or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper 

and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed 

immediately by the Contractor or subcontractor employing such person, and shall not be employed again 

in any portion of the work without approval of the RPR. 

Should the Contractor fail to remove such person or persons or fail to furnish suitable and sufficient 

personnel for the proper execution of the work, the RPR may suspend the work by written notice until 

compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 

condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 

used on any portion of the work shall not cause injury to previously completed work, adjacent property, or 

existing airport facilities due to its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are not prescribed 

in the contract, the Contractor is free to use any methods or equipment that will accomplish the work in 

conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 

be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type of 

equipment other than specified in the contract, the Contractor may request authority from the RPR to do so. 

The request shall be in writing and shall include a full description of the methods and equipment proposed 

and of the reasons for desiring to make the change. If approval is given, it will be on the condition that the 

Contractor will be fully responsible for producing work in conformity with contract requirements. If, after 

trial use of the substituted methods or equipment, the RPR determines that the work produced does not 

meet contract requirements, the Contractor shall discontinue the use of the substitute method or equipment 

and shall complete the remaining work with the specified methods and equipment. The Contractor shall 

remove any deficient work and replace it with work of specified quality or take such other corrective action 

as the RPR may direct. No change will be made in basis of payment for the contract items involved nor in 

contract time as a result of authorizing a change in methods or equipment under this paragraph. 

80-06 Temporary suspension of the work. The Owner shall have the authority to suspend the work 

wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather, or 

other conditions considered unfavorable for the execution of the work, or for such time necessary due to 

the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the 

contract. 

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen 

cause not otherwise provided for in the contract and over which the Contractor has no control, the 

Contractor may be reimbursed for actual money expended on the work during the period of shutdown. No 

allowance will be made for anticipated profits. The period of shutdown shall be computed from the effective 

date of the written order to suspend work to the effective date of the written order to resume the work. 

Claims for such compensation shall be filed with the RPR within the time period stated in the RPR’s order 

to resume work. The Contractor shall submit with their own claim information substantiating the amount 

shown on the claim. The RPR will forward the Contractor’s claim to the Owner for consideration in 
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accordance with local laws or ordinances. No provision of this article shall be construed as entitling the 
Contractor to compensation for delays due to inclement weather or for any other delay provided for in the 
contract, plans, or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in 
such manner that they will not become an obstruction nor become damaged in any way. The Contractor 
shall take every precaution to prevent damage or deterioration of the work performed and provide for 
normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 
for traffic on, to, or from the airport. 

80-07 Determination and extension of contract time. The number of calendar days   shall be stated in the
proposal and contract and shall be known as the Contract Time.

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 
follows: 

80-07.1 Contract time based on calendar days.  Contract Time based on calendar days shall consist of
the number of calendar days stated in the contract counting from the effective date of the Notice to Proceed
and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing between the
effective dates of the Owner’s orders to suspend and resume all work, due to causes not the fault of the
Contractor, shall be excluded.

At the time of final payment, the contract time shall be increased in the same proportion as the cost of 
the actually completed quantities bears to the cost of the originally estimated quantities in the proposal. 
Such increase in the contract time shall not consider either cost of work or the extension of contract time 
that has been covered by a change order or supplemental agreement. Charges against the contract time will 
cease as of the date of final acceptance.  

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract, that
any work remains uncompleted after the contract time (including all extensions and adjustments as provided
in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the contract and
proposal as liquidated damages (LD) will be deducted from any money due or to become due the Contractor
or their own surety. Such deducted sums shall not be deducted as a penalty but shall be considered as
liquidation of a reasonable portion of damages including but not limited to additional engineering services
that will be incurred by the Owner should the Contractor fail to complete the work in the time provided in
their contract.

Bid 

Schedule 
Liquidated Damages Cost Allowed Construction Time 

Mobilization 

up to $250/calendar day for each 
RPR plus any incurred expenses 

(per diem, lodging, vehicle 
rental, etc.) as determined by the 

RPR. 

30 calendar days 

Phase 1 
up to $250/calendar day for 
airport operational costs as 

determined by the RPR. 
300 calendar days 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date to which the time for completion may have been extended, will in no way 
operate as a wavier on the part of the Owner of any of its rights under the contract. 
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80-09 Default and termination of contract. The Contractor shall be considered in default of their contract 

and such default will be considered as cause for the Owner to terminate the contract for any of the following 

reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to assure 

completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 

work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the execution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall 

immediately give written notice to the Contractor and the Contractor’s surety as to the reasons for 

considering the Contractor in default and the Owner’s intentions to terminate the contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 

therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, 

or default and the Contractor’s failure to comply with such notice, have full power and authority without 

violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner may 

appropriate or use any or all materials and equipment that have been mobilized for use in the work and are 

acceptable and may enter into an agreement for the completion of said contract according to the terms and 

provisions thereof, or use such other methods as in the opinion of the RPR will be required for the 

completion of said contract in an acceptable manner. 

All costs and charges incurred by the Owner, together with the cost of completing the work under contract, 

will be deducted from any monies due or which may become due the Contractor. If such expense exceeds 

the sum which would have been payable under the contract, then the Contractor and the surety shall be 

liable and shall pay to the Owner the amount of such excess. 

80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof 

by written notice when the Contractor is prevented from proceeding with the construction contract as a 

direct result of an Executive Order of the President with respect to the execution of war or in the interest of 

national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 

contract, payment will be made for the actual number of units or items of work completed at the contract 

price or as mutually agreed for items of work partially completed or not started. No claims or loss of 

anticipated profits shall be considered. 

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 

in the contract) and moving equipment and materials to and from the job will be considered, the intent being 

that an equitable settlement will be made with the Contractor. 
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Acceptable materials obtained or ordered by the Contractor for the work and that are not incorporated in 

the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown by 

receipted bills and actual cost records at such points of delivery as may be designated by the RPR. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their responsibilities 

for the completed work nor shall it relieve their surety of its obligation for and concerning any just claim 

arising out of the work performed. 

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from

the RPR prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air

operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor shall

plan and coordinate work in accordance with the approved CSPP and SPCD.

END OF SECTION 80 



CONSTRUCTION AGREEMENT 

THIS AGREEMENT, entered into as of the __ day of ____, 2023, by and between OGDEN CITY 
CORPORATION, a municipal corporation of the State of Utah, hereinafter "City," and _______________. ,  
herein after "Contractor.” 

WITNESSETH: 

WHEREAS, City has established a need for General Contractor/Construction Manager services 
to provide and oversee renovation and remodeling of properties owned by Ogden City; and 

WHEREAS, Contractor has proposed to provide such services. 

NOW, THEREFORE, in consideration of the mutual covenants and agreements stated herein and 
of the payments for services hereinafter described, the parties hereto do mutually agree as follows: 

1. Performance of Services.  City hereby agrees to engage Contractor, and Contractor hereby 
agrees to perform the services set forth in the proposal, plans and specifications dated ___________, 
incorporated herein by reference. This involves the design and construction of a baggage conveyor in the 
airport terminal building at 3909 Airport Road, Ogden, UT 84405 . 

2. Time of Performance.  This Agreement shall commence on the date first noted above .
Contractor shall complete the Scope of Work under this Agreement no later than 
This Agreement shall terminate upon completion of the Work. For each day that the construction work 
remains uncompleted beyond the specified completion date, the sum of TWO-HUNDRED DOLLARS 
($200.00) shall, at the option of the City,retained as and for stipulated and agreed upon liquidated
damages.  

3. Compensation.  For such services, Contractor shall be paid as specified in Exhibit B –
Schedule of Values, attached hereto and by this reference made a part hereof.  The total compensation 
shall not exceed _____________________________________ Dollars ($XXXXXXX.00).  Said total shall 
constitute full payment for all services rendered and costs incurred by Contractor in performing this 
Agreement.   

4. Specific Representations And Warranties.  By executing this Agreement, Contractor makes the
following express representations and warranties to Owner: 

A. Contractor is professionally qualified to act as the general contractor/construction
manager for the Project and has, and shall maintain, any and all licenses, permits, and other
authorizations necessary to act as the construction manager for the Project and to perform the
Services required hereunder.
B. Contractor has become familiar with all design and construction documents generated to
date and will become familiar with all generated hereafter, and has become familiar with the
Project site and the local conditions under which the Project is to be constructed.
C. Contractor has the capability and experience, including sufficient qualified and competent
supervisory personnel, to efficiently and timely accomplish the Work and perform the Services,
and Contractor will continuously furnish sufficient personnel to accomplish the Work and perform
the Services in a timely and proper manner.
D. Contractor shall comply, and shall cause all Subcontractors to comply, with all Applicable
Laws.
E. Contractor assumes full responsibility to Owner for the acts and omissions of its officers,
employees, Subcontractors, consultants, and others employed or retained by it or them in
connection with the performance of the Services or the Work.
F. Contractor warrants to Owner that all labor furnished to perform the Work under the
Contract Documents will be competent to perform the tasks undertaken, that the product of such
labor will yield only first-class results, that materials and equipment furnished will be of good
quality and new unless otherwise permitted by the Contract Documents, and that the Work will be

$4,

after the start of design. . This Agreement shall terminate upon completion of the Work. For each
day that the construction work remains uncompleted beyond the specified completion date, the sum of
TWO-HUNDRED FIFTHY DOLLARS ($100.00) shall, at the option of the City, be retained as and for 
stipulated and agreed upon liquidated damages.

90 calendar days  



of good quality, free from faults and defects, and in strict conformance with the Contract 
Documents.  Any Work not strictly conforming to these requirements may be considered 
defective. 
G. All obligations related to or arising from all representations and warranties made in the
Contract Documents shall be obligations of, and shall be deemed incorporated in, the
performance bond furnished by Contractor.
H. The representations and warranties enumerated in this paragraph operate in addition to,
and shall in no way supersede, limit, or restrict any other duty, responsibility, representation, or
warranty, express or implied, created or required by the Contract Documents or by law.

5. Correction Of Defective Work.  If within one (1) year after Final Completion any of the Work is
found to be defective or not in strict accordance with the Contract Documents or industry standards (two 
(2) years for roofing), Construction Manager shall correct such Work promptly upon receipt of written
notice from Owner, or subsequent Owner.  This obligation shall survive Final Payment by Owner and
termination of this Agreement.

6. No Period Of Limitation Established.  Nothing contained in paragraph 5 shall establish any
period of limitation with respect to Contractor’s other obligations and warranties under the contract 
establishment of the time period in paragraph 5 above relates only to Contractor’s specific duty to correct 
or complete the Work. 

7. Termination of Agreement for Cause.  If, through any cause, Contractor shall fail to fulfill, in a
timely and proper manner, its obligations under this Agreement, or if Contractor shall violate any of the 
covenants, agreements or stipulations of this Agreement, City shall have the right to terminate this 
Agreement by giving written notice to Contractor of such termination and specifying the effective date 
thereof.  In the event of termination for cause, Contractor shall be entitled to receive only the share of the 
total compensation which is equal to any satisfactory work completed as of the date of termination.  
Notwithstanding the above, Contractor shall not be relieved of liability to City for damages sustained by 
City by virtue of any breach of the Agreement by Contractor, and City may withhold any payments to 
Contractor for the purpose of setoff until such time as the exact amount of damages due City from 
Contractor is determined. 

8. Termination for Convenience.  The City or Contractor may terminate the Agreement at any
time by giving written notice to the other and specifying the effective date thereof, at least thirty (30) days 
before the effective date of such termination.  If the Agreement is terminated by City as provided herein, 
City shall pay Contractor for all work performed as of the date of termination. 

9. Non-assignability.  Contractor shall not assign any interest in this Agreement, and shall not
transfer any interest in the same (whether by assignment or novation) without the prior written consent of 
the City thereto. 

10. Interest of Contractor.  Contractor covenants that Contractor presently has no interest and
shall not acquire any interest, direct or indirect, in any property, service, or working relationship which 
would conflict in any manner or degree with the performance of the services hereunder.  Contractor 
further covenants that in the performance of this Agreement no person having such interest shall be 
employed. 

11. Insurance Requirements.  Contractor shall procure and maintain for the duration of the
contract insurance against claims for injuries to persons or damages to property which may arise from or 
in connection with the performance of the work hereunder by Contractor, its agents, representatives, 
employees or subcontractors.  The cost of such insurance shall be included in Contractor’s bid.  The 
amount of insurance shall not be less than: 

Commercial General Liability: $1,000,000 combined single limit per occurrence and 
$4,000,000 aggregate for bodily injury, personal injury and property damage. The limits of 
liability shall apply per project.  

3,



Business Automobile Liability: $1,000,000 combined single limit per accident for bodily 
injury and property damage. 

Workers’ Compensation and Employers’ Liability: Workers’ compensation limits as 
required by the labor code of the State of Utah and employers liability with limits of 
$1,000,000 per accident. 

Insurance is to be placed with insurers acceptable to and approved by the City.  Contractor’s 
insurer must be authorized to do business in Utah at the time the contract is executed (and throughout the 
time period the contract is maintained), unless otherwise agreed in writing by the City.  Failure to maintain 
or renew coverage or to provide evidence of renewal will be treated by City as a material breach of 
contract. 

Limits of liability amounts must meet contract requirements before contract is initiated. 

The City, and its elected officials, officers, employees, agents and volunteers are to be named as 
additional insureds with primary coverage and not contributing. 

The City shall be furnished with original certificates of insurance and endorsements effecting 
coverage required within, signed by a person authorized by that insurer to bind coverage on its behalf.  All 
certificates and endorsements are to be received by the City before work commences. 

The City reserves the right to require complete, certified copies of all required insurance policies 
at any time.  

Each policy shall be endorsed to state that coverage shall not be suspended, voided, canceled, 
reduced in coverage or in limits except after thirty days prior written notice by certified mail, return receipt 
requested, has been given to the City. 

Contractor’s insurance shall be primary insurance and any insurance or self insurance maintained 
by the City, its officers, officials, employees, and volunteers shall be excess of Contractor’s insurance and 
shall not contribute with it. 

Contractor shall include all subcontractors as insured under its policies or shall furnish separate 
certificates and endorsements for each subcontractor.  All coverages for subcontractors shall be subject 
to all of the requirements stated herein. 

Any deductibles or self-insured retentions must be declared to and approved by the City.  At the 
option of the City, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions 
as respects the City, its elected officials, officers, employees, agents and volunteers; or Contractor shall 
provide a financial guarantee satisfactory to the City guaranteeing payment of losses and related 
investigations claim administration and defense expenses. 

12. Payment & Performance Bonds. (For Contracts in excess of $50,000)
A. Prior to City executing the Agreement, Contractor shall file with the City a good and

sufficient performance bond and a payment bond, each in the sum of not less that 100
percent of the Contract Price.

B. The bonds shall be executed by the Contractor and secured by a company duly and
regularly authorized to do a general surety business in the State of Utah and named in
the current list of Companies holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable  Reinsuring Companies as published in current
Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. Treasury
Department, with an underwriting limitation equal to or greater than the Contract Price
which the bond guarantees or with a current “A-“ rating or better in A.M. Best Co., Inc.’s,
Best Insurance Reports, Property and Casualty Edition.

C. Said bonds shall guarantee the faithful performance of the Construction Contract by the
Contractor and payment of labor and materials. They shall inure by their terms to the



benefit of the City. Neither this nor any other provision requiring a performance bond shall 
be construed to create any rights in any third party claimant as against the City for 
performance of the work under this Agreement. 

D. If the surety on any bond furnished by Contractor is subject to any proceeding under the
Bankruptcy Code (Title 11, United States Code) or becomes insolvent or its right to do
business is terminated in the State of Utah or it ceases to meet the requirements of this
paragraph, Contractor shall, within 15 days thereafter, substitute another bond and
surety, both of which must be acceptable to the City.

13. Final Payment
After completion of all work and punch list items, City shall pay the Compensation amount after

deducting therefrom all previous payments, unit price quantity adjustments, penalties, liquidated 
damages, and other amounts to be retained. All prior progress payments shall be subject to correction in 
the final payment. The final payment shall not be due and payable until the expiration of 30 days from the 
approval of the request for final payment of Contractor by the City’s finance department. Final payment, 
constituting the entire unpaid balance of the contract sum, shall be paid by the City to the Contractor when 
the work has been completed, the contract fully performed, and the final certificate for payment has been 
issued by the City.  Final payment shall not become due until the Contractor submits to the City, (1) an 
affidavit that all payrolls, bills for materials and equipment and other indebtedness connected with the 
work for which the City might in any way be responsible, have been paid or otherwise satisfied; (2) 
consent of surety to final payment,; (3) if required by the City, other data establishing payment or 
satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out of the 
contract, to the extent and in such form as may be designated by the City.  If after substantial completion 
of work, final completion thereof is materially delayed through no fault of the Contractor or by the issuance 
of change orders affecting final completion, and the City so confirms, the City shall, upon application by 
the Contractor and certification by the City that without terminating the contract, make payment of the 
balance due for that portion of the work fully completed and accepted.  The making of final payment shall 
constitute a waiver of all claims by the City except those arising from (1) unsettled liens; (2) faulty or 
defective work; (3) failure of the work to comply with the requirements of the contract documents; or (4) 
terms of any special warranties required by the contract documents. The acceptance of final payment 
shall constitute a waiver of all claims by the Contractor. All provisions of this Agreement, including without 
limitation those establishing obligations and procedures, shall remain in full force and effect 
notwithstanding the making or acceptance of final payment.  The payment and acceptance of the final 
Compensation due and the adjustments and payment for any work done in accordance with any 
alterations of the same, shall release the City from any and all claims of Contractor on account of work 
performed under the Agreement or any modification thereof, except for those claims specifically agreed to 
in writing as reserved and unresolved by the City. 

Furnishing of W-9.  Payment under this Agreement is contingent upon Contractor furnishing City 
with a signed and completed W-9 IRS tax form.  Such form shall be attached hereto and incorporated 
herein.  Contractor shall cooperate with City in furnishing any additional information City may need to 
comply with rules and regulations of the Internal Revenue Service. 

14. Indemnification.  Contractor agrees to indemnify, save harmless and defend City and its
elected officials, authorized agents, officers, employees, and volunteers from and against any and all 
claims, damages, demands, actions, costs and charges arising out of or by reason of Contractor’s  
performance or failure to perform this agreement. 

15. Contract Documents.
A. The Contract Documents shall include this Agreement, the Design for Construction if
existing, any supplemental conditions, any special conditions, Change Orders and field orders,
any written amendments to this Agreement, and all documents expressly annexed hereto as part
of this Agreement including “General Specifications for Housing Rehabilitation Projects”
established by Ogden City, the original Request for Qualification and the Proposal Submitted by
the Contractor in response to the Request for Qualification.  Documents not expressly listed
above are not Contract Documents and do not constitute part of the contract between the parties.



B. Priority Of Documents.  In the event of any conflict, discrepancy, or inconsistency among
any of the Contract Documents, interpretation will be based on the following descending order of
priority:

1. This Agreement including Exhibits except that if any conflict arises between any
Exhibit and the primary Agreement, the primary Agreement takes precedence.

2. Supplemental or Special Conditions (if any).
3. Specifications.
4. Plans, and among the Plans, the following:

a. As between figures given on plans and scaled measurements, the
figures shall govern;

b. As between large scale plans and small scale plans, the large scale
plans shall govern.

5. General Specifications for Housing Rehabilitation Projects
C. Substitutions.  If Owner elects to accept any items proposed by Contractor as a
substitution, Contractor shall assume full responsibility for the proper performance of such
substituted items and shall assume the costs of any changes in the Work which may be due to
such substitution.

16. Attorney's Fees.  In the event either party institutes litigation to enforce its rights under this
Agreement, the prevailing party in such litigation shall be entitled to an award of its reasonable attorney's 
fees and costs. 

17. Notice.  Any notice, or notices, required or permitted to be given pursuant to this Agreement,
may be personally served on the other party by the party giving such notice, or may be served by certified 
mail, return receipt requested, to the following addresses: 

City:  OGDEN CITY CORPORATION 
Community Development Division 
2549 Washington Blvd. Suite 120  
Ogden, Utah 84401 
(801) 629-8940

Contractor: 

18. Independent Contractor.  Contractor is independent of the City and shall perform all services
according to its own methods without being subject to the control of the City except as to the results 
obtained.  The City shall not carry Workers Compensation insurance or any health or accident insurance 
to cover Contractor.  The City shall not pay nor be responsible for any contribution to Social Security, 
unemployment insurance, federal or state withholding taxes, nor provide any other contributions or 
benefits which might be expected in an employer-employee relationship.  Contractor, as an independent 
contractor, shall provide and be responsible for any and all of Contractor, and its employees or agents, 
Workers Compensation contributions, federal and state withholding, unemployment compensation 
contributions and social security tax withholding, etc.  Contractor agrees to report and pay any 
contributions for taxes, unemployment insurance, Social Security and other benefits. 

19. When Rights and Remedies Not Waived.  In no event shall any payment by City hereunder
constitute or be construed to be a waiver by City of any breach of conditions or any default which may 
then exist, or while any such breach or default shall exist, in no way impair or prejudice any right or 
remedy available to City with respect to such breach or default. 

20. Integrated Document.  This Agreement embodies the entire agreement between City and
Contractor for the scope of services and the terms and conditions.  No verbal agreements or 
conversations with any officer, agent or employee of City prior to the execution of this Agreement shall 
affect or modify any of the terms or obligations contained in any documents comprising this Agreement.  
Any such verbal agreement shall be considered as unofficial information and in no way binding upon City. 



21. Compliance with Laws.  Contractor shall comply with all laws, ordinances, regulations, rules,
etc., of the federal, state and local governments in connection with the performance of this Agreement. 

22. Severability of Provisions.  If any provisions of this Agreement are held invalid, the remainder
of this Agreement shall not be affected thereby if such remainder would then continue to conform to the 
terms and requirements of applicable law. 

23. Modifications.  No oral modifications or amendments to this Agreement shall be effective, but
this Agreement may be modified or amended by written agreement. 

24. Governing Law.  This Agreement, its terms and conditions, shall be governed by Utah law.

IN WITNESS WHEREOF, the parties hereto execute the foregoing instrument as of the day and 
year first above written. 

OGDEN CITY CORPORATION 

By:  ______________________________________ 
      Mara Brown, CAO 

ATTEST: 

 __________________________________ 
City Recorder 

CONTRACTOR: 

By: ______________________________________ 
    ITS 
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OGDEN CITY REGIONAL AIRPORT  SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 

SAA Project No: 2021-10 

SUMMARY 
011000 - 1 

SECTION 011000 – SUMMARY

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes:

1. Project information.
2. Work covered by Contract Documents.
3. Access to site.
4. Work restrictions.
5. Specification and Drawing conventions.

B. Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.

1.2 PROJECT INFORMATION 

A. Project Identification: OGDEN CITY REGIONAL AIRPORT – HINCKLEY TEMINAL EXPANSION

1. Project Location: 3909 Airport Road, Ogden, Utah.

B. Owner: UNIVERSITY FEDERAL CREDIT UNION

1. Owner's Representative: Lynn Hinrichs.

C. Architect: SANDERS ASSOCIATES ARCHITECTS, 2668 Grant Ave., Ogden Utah, 84401.

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. The Project includes, but not limited to, site work, footings and foundations, structural
steel frame and steel roof deck, membrane roofing, finishes, mechanical, plumbing and
electrical systems, fire sprinkler system, landscaping and other Work indicated in the
Contract Documents.

B. Type of Contract:

1. Project will be constructed under a single prime contract.



OGDEN CITY REGIONAL AIRPORT                                                                                   SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

SUMMARY
011000 ‐ 2

1.4 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during 
construction period. Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other contractors on portions of Project. 

B. Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1.5 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of authorities 
having jurisdiction. 

B. Restricted Substances: Use of tobacco products and other controlled substances Project site is 
not permitted. 

1.6 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

END OF SECTION 011000 



OGDEN CITY REGIONAL AIRPORT                                                                                  SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

ALTERNATES
012300 - 1

SECTION 012300 – ALTERNATES  

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be ADDED to the base bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the 
products, materials, equipment, systems, or installation methods described in the Contract 
Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to the Contract Sum to incorporate 
alternate into the Work. No other adjustments are made to the Contract Sum. 

1.3 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification: Immediately following award of the Contract, notify each party involved, in writing, 
of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred 
for later consideration. Include a complete description of negotiated revisions to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

 



OGDEN CITY REGIONAL AIRPORT          SANDERS ASSOCIATES ARCHITECTS

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 

ALTERNATES
012300 - 2

3.1 SCHEDULE OF ALTERNATES 

A. Additive Alternate No. 1: “BASEMENT REMODEL.”

1. Additive Alternate: Provide an additive alternate bid for the basement remodel. Includes,
but not limited to: Toilet rooms, demolition, finishes, mechanical, electrical, etc.

END OF SECTION 012300 
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SAA Project No: 2021-10 
 

 
 CONTRACTOR MARKUP
  012302 ‐ 1 

SECTION 012302 
 
 
CONTRACTOR MARK UP 
 

PART 1- GENERAL 
 

1.1  RELATED DOCUMENTS 
 

A.  Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

 
1.2  SUMMARY 

 
A.  This Section includes requirements for Contractor Mark up on Change Orders. 

 
1.3  DEFINITIONS 

 
A.  Contractor Markup:   A percentage fee paid to any contractor on self-performed work.   

 
PART 2 - PRODUCTS - NOT USED 
 
PART 3 – EXECUTION  

 
3.1  CONTRACTOR MARKUP LIMITS 

 
A. General Contractor: Maximum 8% mark up for direct pass thru changes. 
B. General Contractor or Sub-Contractor self-performing work: Maximum 10% markup.  

 
 
 
 

 

 
 
END OF SECTION 012302 
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HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

SUBSTITUTION PROCEDURES
012500 ‐ 1

SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 
product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product 
or fabrication or installation method to be replaced. Include Specification Section number and 
title and Drawing numbers and titles. 

1. Documentation: Show compliance with requirements for substitutions and the following, 
as applicable: 
a. Submit Substitution Request Form: Use CSI Form 13.1A. 
b. Statement indicating why specified product or fabrication or installation method 

cannot be provided, if applicable. 
c. Coordination of information, including a list of changes or revisions needed to other 

parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution. 

d. Detailed comparison of significant qualities of proposed substitutions with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes, such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

e. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

f. Samples, where applicable or requested. 
g. Certificates and qualification data, where applicable or requested. 
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h. List of similar installations for completed projects, with project names and 
addresses as well as names and addresses of architects and owners. 

i. Material test reports from a qualified testing agency, indicating and interpreting test 
results for compliance with requirements indicated. 

j. Research reports evidencing compliance with building code in effect for Project, 
from ICC-ES. 

k. Detailed comparison of Contractor's construction schedule using proposed 
substitutions with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays in 
delivery. 

l. Cost information, including a proposal of change, if any, in the Contract Sum. 
m. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 
with related materials and is appropriate for applications indicated. 

n. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce 
indicated results. 

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.5 PROCEDURES 

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 

1.6 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the following 
conditions are satisfied. If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 
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a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Architect will consider requests for substitution if received within 
60 days after commencement of the Work. Requests received after that time may be 
considered or rejected at discretion of Architect. 

1. Conditions: Architect will consider Contractor's request for substitution when the following 
conditions are satisfied. If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Substitution request is fully documented and properly submitted. 
e. Requested substitution will not adversely affect Contractor's construction schedule. 
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
g. Requested substitution is compatible with other portions of the Work. 
h. Requested substitution has been coordinated with other portions of the Work. 
i. Requested substitution provides specified warranty. 
j. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2. Within 7 days after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the 
change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting an 
extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 
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4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01 Section "Product Requirements" if the proposed 
change requires substitution of one product or system for product or system specified. 

C. Proposal Request Form:  Use AIA Document G709 for Proposal Requests. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner Architect and Contractor. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary 
to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

1.2 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with items required to be indicated as 
separate activities in Contractor's construction schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Arrange schedule of values consistent with format of AIA Document G703. 
2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Provide multiple line items 
for principal subcontract amounts in excess of five percent of the Contract Sum. 

3. Provide a separate line item in the schedule of values for each part of the Work where 
Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site. 

4. Allowances: Provide a separate line item in the schedule of values for each allowance. 
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by 
measured quantity. Use information indicated in the Contract Documents to determine 
quantities. 

5. Overhead Costs: Show cost of temporary facilities and other major cost items that are not 
direct cost of actual work-in-place as separate line items. 

6. Closeout Costs, (Retention). Include separate line items under Contractor and principal 
subcontracts for Project closeout requirements in an amount totaling five percent of the 
Contract Sum and subcontract amount. 

7. Schedule of Values Revisions: Revise the schedule of values when Change Orders or 
Construction Change Directives result in a change in the Contract Sum. Include at least 
one separate line item for each Change Order and Construction Change Directive. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 
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B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

1. Submit draft copy of Application for Payment seven days prior to due date for review by 
Architect. 

C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for 
Applications for Payment. 

D. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction 
schedule. Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, whether 
or not payment has been received. Include only amounts for work completed at time of 
Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before 
last day of construction period covered by application. 

E. Transmittal: Submit electronic document signed and notarized of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours. Include waivers of lien and similar 
attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and related 
to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Submit final Application for Payment with or preceded by conditional final waivers from 

every entity involved with performance of the Work covered by the application who is 
lawfully entitled to a lien. 

5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 

G. Initial Application for Payment: Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Products list (preliminary if not final). 
5. Sustainable design action plans, including preliminary project materials cost data. 
6. Schedule of unit prices. 
7. Submittal schedule (preliminary if not final). 
8. List of Contractor's staff assignments. 
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9. List of Contractor's principal consultants. 
10. Copies of building permits. 
11. Copies of authorizations and licenses from authorities having jurisdiction for performance 

of the Work. 
12. Initial progress report. 
13. Report of preconstruction conference. 

H. Application for Payment at Substantial Completion: After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion for 
portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously for 
Owner occupancy of designated portions of the Work. 

I. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706. 
5. AIA Document G706A. 
6. AIA Document G707. 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 
5. Project meetings. 

B. Related Requirements: 
 

1. Section 017300 "Execution" for procedures for coordinating general installation and field-
engineering services, including establishment of benchmarks and control points. 

2. Section 019113 "General Commissioning Requirements" for coordinating the Work with 
Owner's Commissioning Authority. 

1.2 DEFINITIONS 

A. BIM: Building Information Modeling. 

B. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking information 
required by or clarifications of the Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 
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1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and scheduled activities of other contractors to 
avoid conflicts and to ensure orderly progress of the Work. Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

1.5 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable: 

a. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 

b. Indicate dimensions shown on Drawings. Specifically note dimensions that appear 
to be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
conflicts. Minor dimension changes and difficult installations will not be considered 
changes to the Contract. 

B. Coordination Drawing Organization: Organize coordination drawings as follows: 

1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and 
mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan 
drawings with section drawings where required to adequately represent the Work. 

2. Plenum Space: Indicate subframing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work. Locate components within plenums to 
accommodate layout of light fixtures and other components indicated on Drawings. 
Indicate areas of conflict between light fixtures and other components. 
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3. Mechanical Rooms: Provide coordination drawings for mechanical rooms showing plans 
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical 
equipment. 

4. Structural Penetrations: Indicate penetrations and openings required for all disciplines. 
5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, 
door floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and 
similar items. 

6. Review: Architect will review coordination drawings to confirm that, in general, the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility. 

C. Coordination Digital Data Files: Prepare coordination digital data files according to the following 
requirements: 

 
1. File Submittal Format: Submit or post coordination drawing files using PDF format. 
2. Architect will furnish Contractor one set of digital data files of Drawings for use in 

preparing coordination digital data files. 

a. Architect makes no representations as to the accuracy or completeness of digital 
data files as they relate to Drawings. 

b. Digital Data Software Program: Drawings are available in AutoCAD  
c. Contractor shall execute a data licensing agreement in the form of Agreement 

included in this Project Manual. 

1.6 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Architect will return without response those RFIs submitted to Architect by other entities 
controlled by Contractor. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
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13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 
Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms: Software-generated form with substantially the same content as indicated above, 
acceptable to Architect. 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 
seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 
p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt by Architect of additional 
information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly. Software log with not less than the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1.7 DIGITAL PROJECT MANAGEMENT PROCEDURES 

A. Use of Architect's Digital Data Files: Digital data files of Architect's CAD drawings will be 
provided by Architect for Contractor's use during construction. 
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1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 
Drawings, and Project record Drawings. 

2. Architect makes no representations as to the accuracy or completeness of digital data 
files as they relate to Contract Drawings. 

3. Digital Drawing Software Program: Contract Drawings are available in AutoCAD. 
4. Contractor shall execute a data licensing agreement in the form of Agreement included in 

Project Manual. 

a. Subcontractors, and other parties granted access by Contractor to Architect's 
digital data files shall execute a data licensing agreement in the form of Agreement 
included in this Project Manual. 

B. PDF Document Preparation: Where PDFs are required to be submitted to Architect, prepare as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated. 

1.8 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

B. Preconstruction Conference: Schedule and conduct a preconstruction conference before 
starting construction, at a time convenient to Owner and Architect, but no later than 15 days 
after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Phasing. 
d. Critical work sequencing and long lead items. 
e. Designation of key personnel and their duties. 
f. Lines of communications. 
g. Use of web-based Project software. 
h. Procedures for processing field decisions and Change Orders. 
i. Procedures for RFIs. 
j. Procedures for testing and inspecting. 
k. Procedures for processing Applications for Payment. 
l. Distribution of the Contract Documents. 
m. Submittal procedures. 
n. Preparation of Record Documents. 
o. Use of the premises. 
p. Work restrictions. 
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q. Working hours. 
r. Owner's occupancy requirements. 
s. Responsibility for temporary facilities and controls. 
t. Procedures for moisture and mold control. 
u. Procedures for disruptions and shutdowns. 
v. Construction waste management and recycling. 
w. Parking availability. 
x. Office, work, and storage areas. 
y. Equipment deliveries and priorities. 
z. First aid. 
aa. Security. 
bb. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity when required by other sections and when required for coordination with 
other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting. Advise Architect 
of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility requirements. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written instructions. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 
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3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. 
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings: Conduct progress meetings at biweekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's construction schedule. Determine how 
construction behind schedule will be expedited; secure commitments from parties 
involved to do so. Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site use. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of Proposal Requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 
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a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Contractor's Construction Schedule. 
2. Construction schedule updating reports. 
3. Daily construction reports. 
4. Site condition reports. 

1.2 DEFINITIONS 

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction Project. Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity: An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity: An activity that precedes another activity in the network. 
3. Successor Activity: An activity that follows another activity in the network. 

B. CPM: Critical path method, which is a method of planning and scheduling a construction project 
where activities are arranged based on activity relationships. Network calculations determine 
when activities can be performed and the critical path of Project. 

C. Critical Path: The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

D. Event: The starting or ending point of an activity. 

E. Float: The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without adversely 
affecting the planned Project completion date. 

1.3 INFORMATIONAL SUBMITTALS 

A. Format for Submittals: Submit required submittals in the following format: 
 

1. PDF file. 
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B. Startup Network Diagram: Of size required to display entire network for entire construction 
period. Show logic ties for activities. 

C. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 
for entire construction period. 

D. CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for 
each activity in reports shall contain activity number, activity description, original duration, 
remaining duration, early start date, early finish date, late start date, late finish date, and total 
float in calendar days. 

1. Activity Report: List of activities sorted by activity number and then early start date, or 
actual start date if known. 

2. Logic Report: List of preceding and succeeding activities for each activity, sorted in 
ascending order by activity number and then by early start date, or actual start date if 
known. 

3. Total Float Report: List of activities sorted in ascending order of total float. 

E. Construction Schedule Updating Reports: Submit with Applications for Payment. 

F. Daily Construction Reports: Submit at weekly intervals. 

G. Site Condition Reports: Submit at time of discovery of differing conditions. 

1.4 COORDINATION 

A. Coordinate Contractor's Construction Schedule with the schedule of values, list of subcontracts, 
submittal schedule, progress reports, payment requests, and other required schedules and 
reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

1.5 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Computer Scheduling Software: Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

B. Time Frame: Extend schedule from date established for commencement of the Work to date of 
final completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows 
an early completion date, unless specifically authorized by Change Order. 

C. Activities: Treat each floor or separate area as a separate numbered activity for each main 
element of the Work. Comply with the following: 

1. Activity Duration: Define activities so no activity is longer than 20 days, unless specifically 
allowed by Architect. 
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2. Procurement Activities: Include procurement process activities for the following long lead 
items and major items, requiring a cycle of more than 60 days, as separate activities in 
schedule. Procurement cycle activities include, but are not limited to, submittals, 
approvals, purchasing, fabrication, and delivery. 

 
a. Metal Building Structure. 
b. Cranes. 
c. Electrical Gear Equipment. 
d. Mechanical Systems 

3. Submittal Review Time: Include review and resubmittal times indicated in Section 013300 
"Submittal Procedures" in schedule. Coordinate submittal review times in Contractor's 
Construction Schedule with submittal schedule. 

4. Startup and Testing Time: Include no fewer than 15 days for startup and testing. 
5. Commissioning Time: Include no fewer than 15 days for commissioning. 
6. Substantial Completion: Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

7. Punch List and Final Completion: Include not more than 30 days for completion of punch 
list items and final completion. 

D. Constraints: Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 

1. Phasing: Arrange list of activities on schedule by phase. 
2. Owner-Furnished Products: Include a separate activity for each product. Include delivery 

date indicated in Section 011000 "Summary." Delivery dates indicated stipulate the 
earliest possible delivery date. 

3. Work Restrictions: Show the effect of the following items on the schedule: 
 

a. Partial occupancy before Substantial Completion. 
b. Use-of-premises restrictions. 
c. Provisions for future construction. 
d. Seasonal variations. 
e. Environmental control. 

E. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and final completion.milestones:] 

F. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update. Summarize the following issues: 

1. Unresolved issues. 
2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and the Contract Time. 

G. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect 
actual construction progress and activities. Issue schedule before each regularly scheduled 
progress meeting. 
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1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made. Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

H. Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means 
by which Contractor intends to regain compliance with the schedule. Indicate changes to 
working hours, working days, crew sizes, equipment required to achieve compliance, and date 
by which recovery will be accomplished. 

I. Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in 

the same locations. Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in performance of construction 
activities. 

1.6 GANTT-CHART SCHEDULE REQUIREMENTS 

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's Construction Schedule within 30days of date established for commencement of the 
Work. 

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 
estimated completion percentage in 10 percent increments within time bar. 

1.7 CPM SCHEDULE REQUIREMENTS 

A. General: Prepare network diagrams using AON (activity-on-node) format. 

B. Startup Network Diagram: Submit diagram within 14 days of date established for 
commencement of the Work. Outline significant construction activities for the first 90 days of 
construction. Include skeleton diagram for the remainder of the Work and a cash requirement 
prediction based on indicated activities. 

C. CPM Schedule: Prepare Contractor's Construction Schedule using a time-scaled CPM network 
analysis diagram for the Work. 

1. Develop network diagram in sufficient time to submit CPM schedule so it can be 
accepted for use no later than 60 days after date established for commencement of the 
Work. 
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a. Failure to include any work item required for performance of this Contract shall not 
excuse Contractor from completing all work within applicable completion dates. 

2. Conduct educational workshops to train and inform key Project personnel, including 
subcontractors' personnel, in proper methods of providing data and using CPM schedule 
information. 

3. Establish procedures for monitoring and updating CPM schedule and for reporting 
progress. Coordinate procedures with progress meeting and payment request dates. 

4. Use "one workday" as the unit of time for individual activities. Indicate nonworking days 
and holidays incorporated into the schedule to coordinate with the Contract Time. 

D. CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using 
the startup network diagram, prepare a skeleton network to identify probable critical paths. 

1. Activities: Indicate the estimated time duration, sequence requirements, and relationship 
of each activity in relation to other activities. Include estimated time frames for the 
following activities: 

a. Preparation and processing of submittals. 
b. Mobilization and demobilization. 
c. Purchase of materials. 
d. Delivery. 
e. Fabrication. 
f. Utility interruptions. 
g. Installation. 
h. Work by Owner that may affect or be affected by Contractor's activities. 
i. Testing and inspection. 
j. Commissioning. 
k. Punch list and final completion. 
l. Activities occurring following final completion. 

2. Critical Path Activities: Identify critical path activities, including those for interim 
completion dates. Scheduled start and completion dates shall be consistent with Contract 
milestone dates. 

3. Processing: Process data to produce output data on a computer-drawn, time-scaled 
network. Revise data, reorganize activity sequences, and reproduce as often as 
necessary to produce the CPM schedule within the limitations of the Contract Time. 

4. Format: Mark the critical path. Locate the critical path near center of network; locate 
paths with most float near the edges. 

a. Subnetworks on separate sheets are permissible for activities clearly off the critical 
path. 

E. Contract Modifications: For each proposed contract modification and concurrent with its 
submission, prepare a time-impact analysis using a network fragment to demonstrate the effect 
of the proposed change on the overall Project schedule. 

F. Initial Issue of Schedule: Prepare initial network diagram from a sorted activity list indicating 
straight "early start-total float." Identify critical activities. Prepare tabulated reports showing the 
following: 

1. Contractor or subcontractor and the Work or activity. 
2. Description of activity. 
3. Main events of activity. 
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4. Immediate preceding and succeeding activities. 
5. Early and late start dates. 
6. Early and late finish dates. 
7. Activity duration in workdays. 
8. Total float or slack time. 
9. Average size of workforce. 
10. Dollar value of activity (coordinated with the schedule of values). 

G. Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports 
showing the following: 

1. Identification of activities that have changed. 
2. Changes in early and late start dates. 
3. Changes in early and late finish dates. 
4. Changes in activity durations in workdays. 
5. Changes in the critical path. 
6. Changes in total float or slack time. 
7. Changes in the Contract Time. 

H. Value Summaries: Prepare two cumulative value lists, sorted by finish dates. 

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar 
value. 

2. In second list, tabulate activity number, late finish date, dollar value, and cumulative 
dollar value. 

3. In subsequent issues of both lists, substitute actual finish dates for activities completed 
as of list date. 

4. Prepare list for ease of comparison with payment requests; coordinate timing with 
progress meetings. 

a. In both value summary lists, tabulate "actual percent complete" and "cumulative 
value completed" with total at bottom. 

1.8 REPORTS 

A. Daily Construction Reports: Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
7. Testing and inspection. 
8. Accidents. 
9. Meetings and significant decisions. 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
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15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial completions and occupancies. 
19. Substantial Completions authorized. 

B. Site Condition Reports: Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report. Submit with a Request for 
Information. Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013200 



OGDEN CITY REGIONAL AIRPORT                                                                                   SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

SUBMITTAL PROCEDURES 
013300 ‐ 1 

SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. See Division 01 Section "Construction Progress Documentation" for submitting schedules and 
reports, including Contractor's Construction Schedule. 

C. See Division 01 Section "Quality Requirements" for submitting test and inspection reports. 

D. See Division 01 Section "Closeout Procedures" for submitting warranties. 

E. See Division 01 Section "Project Record Documents" for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

F. See Division 01 Section "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals:  Written information that does not require Architect's responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.3 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of Architect's CAD files will not be provided to Contractor for 
Contractor's use in connection with Project. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring coordination 
with other submittals until related submittals are received. 

C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities. 
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D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 10 days business days for initial review of each submittal.  Allow 
additional time if coordination with subsequent submittals is required.  Architect will 
advise Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 10 additional business days for review of each resubmittal. 

E. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 4 by 5 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 
3. Include the following information on label for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Drawing number and detail references, as appropriate. 
i. Location(s) where product is to be installed, as appropriate. 
j. Other necessary identification. 

F. Deviations: Notify the Architect in writing with a letter attached to the submittal of any deviations 
in the submittal from requirements of the Contract Documents. Product substitutions must be 
proposed in writing prior to submission of any shop drawings, product data in accordance with 
other Division 1 sections. 

1. Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

G. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve 
as final submittal. 

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Architect will discard submittals received from 
sources other than Contractor. 

1. Transmittal Form:  Provide the following information. 

a.  Project name. 
b.  Date. 
c.  Destination (To:). 
d.  Source (From:). 
e.  Names of subcontractor, manufacturer, and supplier. 
f.  Category and type of submittal. 
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g.  Submittal purpose and description. 
h.  Submittal and transmittal distribution record. 
i.  Remarks. 

I. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 

J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

K. Use for Construction:  Use only final submittals with mark indicating taken by Architect. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Manufacturer's catalog cuts. 
e. Wiring diagrams showing factory-installed wiring. 
f. Printed performance curves. 
g. Operational range diagrams. 
h. Compliance with specified referenced standards. 
i. Testing by recognized testing agency. 

4. Number of Copies:  Submit three copies of Product Data, unless otherwise indicated.  
Architect will return two copies.  Mark up and retain one returned copy as a Project 
Record Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
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c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Notation of coordination requirements. 
j. Notation of dimensions established by field measurement. 
k. Relationship to adjoining construction clearly indicated. 
l. Seal and signature of professional engineer if specified. 
m. Design calculations. 
n. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 
40 inches (750 by 1000 mm). 

3. Number of Copies:  Submit two opaque (bond) copies of each submittal.  Architect will 
return one copy. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories 
together in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent 
testing and inspection. 



OGDEN CITY REGIONAL AIRPORT                                                                                   SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

SUBMITTAL PROCEDURES 
013300 ‐ 5 

a. Number of Samples:  Submit three sets of Samples.  Architect will retain one 
Sample sets; remainder will be returned. 

E. Application for Payment:  Comply with requirements specified in Division 01 Section "Payment 
Procedures." 

F. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment 
Procedures." 

G. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. 

1. Indicate related specification number with company address and phone numbers. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit one copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 Section 
"Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names 
of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 
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I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project. 

M. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

P. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in 
Division 01 Section "Operation and Maintenance Data." 

Q. Design Data:  Prepare written and graphic information, including, but not limited to, performance 
and design criteria, list of applicable codes and regulations, and calculations.  Include list of 
assumptions and other performance and design criteria and a summary of loads.  Include load 
diagrams if applicable.  Provide name and version of software, if any, used for calculations.  
Include page numbers. 

R. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer. 

S. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable: 

1. Statement on condition of substrates and their acceptability for installation of product. 
2. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
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T. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

U. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to 
Architect. 

1. Architect will not review submittals that include MSDSs and will return them for 
resubmittal. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit a 
written request for additional information to Architect. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken. 
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C. Informational Submittals:  Architect will review each submittal and will not return it, or will return 
it if it does not comply with requirements.  Architect will forward each submittal to appropriate 
party. 

D. Submittals not required by the Contract Documents will not be reviewed and may be discarded. 

E. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

F. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspection services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

2. Requirements for Contractor to provide quality-assurance and quality-control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

1.2 DEFINITIONS 

A. Experienced: When used with an entity or individual, "experienced" unless otherwise further 
described means having successfully completed a minimum of five previous projects similar in 
nature, size, and extent to this Project; being familiar with special requirements indicated; and 
having complied with requirements of authorities having jurisdiction. 

B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of 
the Work and for completed Work. 

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, assembly, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or that 
requirements specified apply exclusively to specific trade(s). 

D. Mockups: Full-size physical assemblies that are constructed on-site either as freestanding 
temporary built elements or as part of permanent construction. Mockups are constructed to 
verify selections made under Sample submittals; to demonstrate aesthetic effects and qualities 
of materials and execution; to review coordination, testing, or operation; to show interface 
between dissimilar materials; and to demonstrate compliance with specified installation 
tolerances. Mockups are not Samples. Unless otherwise indicated, approved mockups establish 
the standard by which the Work will be judged. 

1. Laboratory Mockups: Full-size physical assemblies constructed and tested at testing 
facility to verify performance characteristics. 
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E. Preconstruction Testing: Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance with 
specified criteria. 

F. Product Tests: Tests and inspections that are performed by a nationally recognized testing 
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish 
product performance and compliance with specified requirements. 

G. Source Quality-Control Tests: Tests and inspections that are performed at the source; for 
example, plant, mill, factory, or shop. 

H. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 
laboratory shall mean the same as testing agency. 

I. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

J. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Contractor's quality-control services do not 
include contract administration activities performed by Architect. 

1.3 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1.4 CONFLICTING REQUIREMENTS 

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 
requirements are specified and the standards or requirements establish different or conflicting 
requirements for minimum quantities or quality levels, comply with the most stringent 
requirement. Refer conflicting requirements that are different, but apparently equal, to Architect 
for direction before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the 
minimum provided or performed. The actual installation may comply exactly with the minimum 
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply 
with these requirements, indicated numeric values are minimum or maximum, as appropriate, 
for the context of requirements. Refer uncertainties to Architect for a decision before 
proceeding. 

1.5 ACTION SUBMITTALS 

A. Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other 
required submittals, submit a statement signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
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certified by a design professional, indicating that the products and systems are in compliance 
with performance and design criteria indicated. Include list of codes, loads, and other factors 
used in performing these services. 

1.6 INFORMATIONAL SUBMITTALS 

A. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, 
submit copy of written statement of responsibility submitted to authorities having jurisdiction 
before starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed in the 
Statement of Special Inspections. 

2. Main wind-force-resisting system or a wind-resisting component listed in the Statement of 
Special Inspections. 

B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

C. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents established for 
compliance with standards and regulations bearing on performance of the Work. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, telephone number, and email address of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspection. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections. Include the following: 

1. Statement on condition of substrates and their acceptability for installation of product. 
2. Statement that products at Project site comply with requirements. 
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3. Summary of installation procedures being followed, whether they comply with 
requirements and, if not, what corrective action was taken. 

4. Results of operational and other tests and a statement of whether observed performance 
complies with requirements. 

5. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections. Include the following: 

1. Statement that equipment complies with requirements. 
2. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
3. Other required items indicated in individual Specification Sections. 

1.8 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. As applicable, procure products from 
manufacturers able to meet qualification requirements, warranty requirements, and technical or 
factory-authorized service representative requirements. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 
this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or 
assembling work similar in material, design, and extent to that indicated for this Project, whose 
work has resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing engineering services 
of the kind indicated. Engineering services are defined as those performed for installations of 
the system, assembly, or product that are similar in material, design, and extent to those 
indicated for this Project. 

F. Specialists: Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations. Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 
specialists. 

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspection indicated, as documented according 
to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities. 
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H. Manufacturer's Technical Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

I. Factory-Authorized Service Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 
for compliance with specified requirements for performance and test methods, comply with the 
following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 
b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 
c. Build laboratory mockups at testing facility using personnel, products, and methods 

of construction indicated for the completed Work. 
d. When testing is complete, remove test specimens and test assemblies, do not 

reuse products on Project. 

2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, 
and similar quality-assurance service to Architect, with copy to Contractor. Interpret tests 
and inspections and state in each report whether tested and inspected work complies 
with or deviates from the Contract Documents. 

K. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form 
of construction and finish required to comply with the following requirements, using materials 
indicated for the completed Work: 

1. Build mockups of size indicated. 
2. Build mockups in location indicated or, if not indicated, as directed by Architect. 
3. Notify Architect seven days in advance of dates and times when mockups will be 

constructed. 
4. Employ supervisory personnel who will oversee mockup construction. Employ workers 

that will be employed to perform same tasks during the construction at Project. 
5. Demonstrate the proposed range of aesthetic effects and workmanship. 
6. Obtain Architect's approval of mockups before starting corresponding work, fabrication, or 

construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

7. Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

8. Demolish and remove mockups when directed unless otherwise indicated. 

L. Laboratory Mockups: Comply with requirements of preconstruction testing and those specified 
in individual Specification Sections. 
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1.9 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspection they are engaged 
to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor. 

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities, whether specified or not, 
to verify and document that the Work complies with requirements. 

1. Engage a qualified testing agency to perform quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspection will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

4. Testing and inspection requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

D. Testing Agency Responsibilities: Cooperate with Architect,  and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect, and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the locations from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform duties of Contractor. 

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections. Report results in writing as specified in Section 013300 "Submittal 
Procedures." 
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F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work. Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports. 

G. Associated Contractor Services: Cooperate with agencies and representatives performing 
required tests, inspections, and similar quality-control services, and provide reasonable auxiliary 
services as requested. Notify agency sufficiently in advance of operations to permit assignment 
of personnel. Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
6. Security and protection for samples and for testing and inspection equipment at Project 

site. 

H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance 
and quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspection. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.10 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Owner will engage a qualified testing agency to conduct special 
tests and inspections required by authorities having jurisdiction as the responsibility of Owner, 
and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 
and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect, and Contractor promptly of irregularities and deficiencies observed in 
the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect, with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test 
and inspection log for Architect's, reference during normal working hours. 

1. Submit log at Project closeout as part of Project Record Documents. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspection, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible. Comply with the Contract Document requirements for cutting and patching in 
Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, 
in Specifications, and in other Contract Documents. Other terms including "shown," "noted," 
"scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of Project site is 
shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.2 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied 
directly into the Contract Documents to the extent referenced. Such standards are made a part 
of the Contract Documents by reference. 

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity. Copies of applicable standards are not 
bound with the Contract Documents. 
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1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.3 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States." 

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 

1. AABC - Associated Air Balance Council; www.aabc.com. 
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 
3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org. 
4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org. 
5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org. 
6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org. 
7. ABMA - American Boiler Manufacturers Association; www.abma.com. 
8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org 
9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 
10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 
11. AF&PA - American Forest & Paper Association; www.afandpa.org. 
12. AGA - American Gas Association; www.aga.org. 
13. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 
14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org. 
15. AI - Asphalt Institute; www.asphaltinstitute.org. 
16. AIA - American Institute of Architects (The); www.aia.org. 
17. AISC - American Institute of Steel Construction; www.aisc.org. 
18. AISI - American Iron and Steel Institute; www.steel.org. 
19. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 
20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org. 
21. ANSI - American National Standards Institute; www.ansi.org. 
22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 
23. APA - APA - The Engineered Wood Association; www.apawood.org. 
24. APA - Architectural Precast Association; www.archprecast.org. 
25. API - American Petroleum Institute; www.api.org. 
26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 
27. ARI - American Refrigeration Institute; (See AHRI). 
28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 
29. ASCE - American Society of Civil Engineers; www.asce.org. 
30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE). 
31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org. 
32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org. 
33. ASSE - American Society of Safety Engineers (The); www.asse.org. 
34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 
35. ASTM - ASTM International; www.astm.org. 
36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 
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37. AWEA - American Wind Energy Association; www.awea.org. 
38. AWI - Architectural Woodwork Institute; www.awinet.org. 
39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com. 
40. AWPA - American Wood Protection Association; www.awpa.com. 
41. AWS - American Welding Society; www.aws.org. 
42. AWWA - American Water Works Association; www.awwa.org. 
43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com. 
44. BIA - Brick Industry Association (The); www.gobrick.com. 
45. BICSI - BICSI, Inc.; www.bicsi.org. 
46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org. 
47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 
48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org. 
49. CDA - Copper Development Association; www.copper.org. 
50. CE - Conformite Europeenne; http://ec.europa.eu/growth/single-market/ce-marking/ 
51. CEA - Canadian Electricity Association; www.electricity.ca. 
52. CEA - Consumer Electronics Association; www.ce.org. 
53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com. 
54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 
55. CGA - Compressed Gas Association; www.cganet.com. 
56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 
57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 
58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 
59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 
60. CPA - Composite Panel Association; www.pbmdf.com. 
61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 
62. CRRC - Cool Roof Rating Council; www.coolroofs.org. 
63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 
64. CSA - Group; www.csa.ca. 
65. CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-

international.org. 
66. CSI - Construction Specifications Institute (The); www.csinet.org. 
67. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 
68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org. 
69. CWC - Composite Wood Council; (See CPA). 
70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com. 
71. DHI - Door and Hardware Institute; www.dhi.org. 
72. ECA - Electronic Components Association; (See ECIA). 
73. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA). 
74. ECIA - Electronic Components Industry Association; www.eciaonline.org. 
75. EIA - Electronic Industries Alliance; (See TIA). 
76. EIMA - EIFS Industry Members Association; www.eima.com. 
77. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 
78. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org . 
79. ESTA - Entertainment Services and Technology Association; (See PLASA). 
80. ETL - Intertek (See Intertek); www.intertek.com. 
81. EVO - Efficiency Valuation Organization; www.evo-world.org. 
82. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org. 
83. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); 

www.fiba.com. 
84. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); 

www.fivb.org. 
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85. FM Approvals - FM Approvals LLC; www.fmglobal.com. 
86. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com. 
87. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com. 
88. FSA - Fluid Sealing Association; www.fluidsealing.com. 
89. FSC - Forest Stewardship Council U.S.; www.fscus.org. 
90. GA - Gypsum Association; www.gypsum.org. 
91. GANA - Glass Association of North America; www.glasswebsite.com. 
92. GS - Green Seal; www.greenseal.org. 
93. HI - Hydraulic Institute; www.pumps.org. 
94. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI). 
95. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 
96. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org. 
97. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 
98. IAPSC - International Association of Professional Security Consultants; www.iapsc.org. 
99. IAS - International Accreditation Service; www.iasonline.org. 
100. IAS - International Approval Services; (See CSA). 
101. ICBO - International Conference of Building Officials; (See ICC). 
102. ICC - International Code Council; www.iccsafe.org. 
103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 
104. ICPA - International Cast Polymer Alliance; www.icpa-hq.org. 
105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 
106. IEC - International Electrotechnical Commission; www.iec.ch. 
107. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 
108. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org. 
109. IESNA - Illuminating Engineering Society of North America; (See IES). 
110. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 
111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
112. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.okstate.edu. 
113. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 
114. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com. 
115. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and 

Automation Society); www.isa.org. 
116. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
117. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org. 
118. ISO - International Organization for Standardization; www.iso.org. 
119. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 
120. ITU - International Telecommunication Union; www.itu.int/home. 
121. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 
122. LMA - Laminating Materials Association; (See CPA). 
123. LPI - Lightning Protection Institute; www.lightning.org. 
124. MBMA - Metal Building Manufacturers Association; www.mbma.com. 
125. MCA - Metal Construction Association; www.metalconstruction.org. 
126. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 
127. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org. 
128. MHIA - Material Handling Industry of America; www.mhia.org. 
129. MIA - Marble Institute of America; www.marble-institute.com. 
130. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com. 
131. MPI - Master Painters Institute; www.paintinfo.com. 
132. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org. 
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133. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org. 
134. NACE - NACE International; (National Association of Corrosion Engineers International); 

www.nace.org. 
135. NADCA - National Air Duct Cleaners Association; www.nadca.com. 
136. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 
137. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 
138. NBI - New Buildings Institute; www.newbuildings.org. 
139. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 
140. NCMA - National Concrete Masonry Association; www.ncma.org. 
141. NEBB - National Environmental Balancing Bureau; www.nebb.org. 
142. NECA - National Electrical Contractors Association; www.necanet.org. 
143. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 
144. NEMA - National Electrical Manufacturers Association; www.nema.org. 
145. NETA - InterNational Electrical Testing Association; www.netaworld.org. 
146. NFHS - National Federation of State High School Associations; www.nfhs.org. 
147. NFPA - National Fire Protection Association; www.nfpa.org. 
148. NFPA - NFPA International; (See NFPA). 
149. NFRC - National Fenestration Rating Council; www.nfrc.org. 
150. NHLA - National Hardwood Lumber Association; www.nhla.com. 
151. NLGA - National Lumber Grades Authority; www.nlga.org. 
152. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 
153. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org. 
154. NRCA - National Roofing Contractors Association; www.nrca.net. 
155. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 
156. NSF - NSF International; www.nsf.org. 
157. NSPE - National Society of Professional Engineers; www.nspe.org. 
158. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 
159. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 
160. NWFA - National Wood Flooring Association; www.nwfa.org. 
161. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 
162. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
163. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

Association); http://www.plasa.org. 
164. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 
165. RFCI - Resilient Floor Covering Institute; www.rfci.com. 
166. RIS - Redwood Inspection Service; www.redwoodinspection.com. 
167. SAE - SAE International; www.sae.org. 
168. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 
169. SDI - Steel Deck Institute; www.sdi.org. 
170. SDI - Steel Door Institute; www.steeldoor.org. 
171. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com. 
172. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE). 
173. SIA - Security Industry Association; www.siaonline.org. 
174. SJI - Steel Joist Institute; www.steeljoist.org. 
175. SMA - Screen Manufacturers Association; www.smainfo.org. 
176. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org. 
177. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 
178. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 
179. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
180. SPRI - Single Ply Roofing Industry; www.spri.org. 
181. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org. 
182. SSINA - Specialty Steel Industry of North America; www.ssina.com. 
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183. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org. 
184. STI - Steel Tank Institute; www.steeltank.com. 
185. SWI - Steel Window Institute; www.steelwindows.com. 
186. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 
187. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 
188. TCNA - Tile Council of North America, Inc.; www.tileusa.com. 
189. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 
190. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 
www.tiaonline.org. 

191. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 
TIA). 

192. TMS - The Masonry Society; www.masonrysociety.org. 
193. TPI - Truss Plate Institute; www.tpinst.org. 
194. TPI - Turfgrass Producers International; www.turfgrasssod.org. 
195. TRI - Tile Roofing Institute; www.tileroofing.org. 
196. UL - Underwriters Laboratories Inc.; http://www.ul.com. 
197. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 
198. USAV - USA Volleyball; www.usavolleyball.org. 
199. USGBC - U.S. Green Building Council; www.usgbc.org. 
200. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 
201. WA - Wallcoverings Association; www.wallcoverings.org 
202. WASTEC - Waste Equipment Technology Association; www.wastec.org. 
203. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 
204. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
205. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
206. WI - Woodwork Institute; www.wicnet.org. 
207. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 
208. WWPA - Western Wood Products Association; www.wwpa.org. 

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 
This information is believed to be accurate as of the date of the Contract Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 
2. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org. 
3. ICC - International Code Council; www.iccsafe.org. 
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list. Information is subject to change and is up to date as of the date of the Contract 
Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 
4. DOD - Department of Defense; www.quicksearch.dla.mil. 
5. DOE - Department of Energy; www.energy.gov. 
6. EPA - Environmental Protection Agency; www.epa.gov. 
7. FAA - Federal Aviation Administration; www.faa.gov. 
8. FG - Federal Government Publications; www.gpo.gov/fdsys. 
9. GSA - General Services Administration; www.gsa.gov. 
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10. HUD - Department of Housing and Urban Development; www.hud.gov. 
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov. 
12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 
13. SD - Department of State; www.state.gov. 
14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; The National Academies; www.trb.org. 
15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov. 
16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 
17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov. 
18. USP - U.S. Pharmacopeial Convention; www.usp.org. 
19. USPS - United States Postal Service; www.usps.com. 

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list. This information is subject to change and is believed to be 
accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 
www.gpo.gov/fdsys. 

2. DOD - Department of Defense; Military Specifications and Standards; Available from DLA 
Document Services; www.quicksearch.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 
4. FED-STD - Federal Standard; (See FS). 
5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil. 

a. Available from Defense Standardization Program; www.dsp.dla.mil. 
b. Available from General Services Administration; www.gsa.gov. 
c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb. 

6. MILSPEC - Military Specification and Standards; (See DOD). 
7. USAB - United States Access Board; www.access-board.gov. 
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB). 

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list. This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 
Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov. 

2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 
Energy Code; www.calregs.com. 

3. CDHS; California Department of Health Services; (See CDPH). 
4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org. 
5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov. 
6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov. 
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7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 
www.txforestservice.tamu.edu. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use 
temporary services and facilities without cost, including, but not limited to, Owner's construction 
forces, Architect, testing agencies, and authorities having jurisdiction. 

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction personnel. 

B. Project Identification and Temporary Signs: Show fabrication and installation details, including 
plans, elevations, details, layouts, typestyles, graphic elements, and message content. 

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program. 

D. Moisture-and Mold-Protection Plan: Describe procedures and controls for protecting materials 
and construction from water absorption and damage and mold. 

E. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 
frame for their operation. Include the following: 

1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
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4. Waste-handling procedures. 
5. Other dust-control measures. 

1.4 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

C. Accessible Temporary Egress: Comply with applicable provisions in the United States Access 
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1. 

1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 TEMPORARY FACILITIES 

A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading. 

B. Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, and 
construction personnel office activities and to accommodate Project meetings specified in other 
Division 01 Sections. Keep office clean and orderly. Furnish and equip offices as follows: 

1. Furniture required for Project-site documents including file cabinets, plan tables, plan 
racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals. Provide 
electrical power service and 120-V ac duplex receptacles, with no fewer than one 
receptacle on each wall. Furnish room with conference table, chairs, and 4-foot- (1.2-m-) 
square tack and marker boards. 

3. Drinking water and private toilet. 
4. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 

to 72 deg F (20 to 22 deg C). 
5. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk 

height. 

2.2 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 
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B. HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application. 

C. Air-Filtration Units: Primary and secondary HEPA-filter-equipped portable units with four-stage 
filtration. Provide single switch for emergency shutoff. Configure to run continuously. 

PART 3 - EXECUTION 

3.1 TEMPORARY FACILITIES, GENERAL 

A. Conservation: Coordinate construction and use of temporary facilities with consideration given 
to conservation of energy, water, and materials. Coordinate use of temporary utilities to 
minimize waste. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work. See other Sections for disposition of salvaged materials that 
are designated as Owner's property. 

3.2 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work. Relocate and modify facilities as required by progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.3 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully. 

1. Connect temporary sewers to municipal system as directed by authorities having jurisdiction. 

C. Water Service: Install water service and distribution piping in sizes and pressures adequate for 
construction. 

D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 
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E. Temporary Heating and Cooling: Provide temporary heating and cooling required by 
construction activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of low temperatures or high humidity. Select equipment that 
will not have a harmful effect on completed installations or elements being installed. 

1. Provide temporary dehumidification systems when required to reduce ambient and 
substrate moisture levels to level required to allow installation or application of finishes 
and their proper curing or drying. 

F. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 
occupied areas. 

G. Electric Power Service: Provide electric power service and distribution system of sufficient size, 
capacity, and power characteristics required for construction operations. 

1. Install electric power service overhead unless otherwise indicated. 

H. Lighting: Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

I. Telephone Service: Provide temporary telephone service in common-use facilities for use by all 
construction personnel. Install one land-based telephone line(s) for each field office. 

J. Electronic Communication Service: Provide a desktop computer in the primary field office 
adequate for use by Architect and Owner to access Project electronic documents and maintain 
electronic communications. Equip computer with not less than the following: 

3.4 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 

1. Provide construction for temporary offices, shops, and sheds located within construction 
area or within 30 feet (9 m) of building lines that is noncombustible according to 
ASTM E 136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial Completion 
will be permitted to use permanent facilities, under conditions acceptable to Owner. 

B. Temporary Roads and Paved Areas: Construct and maintain temporary roads and paved areas 
adequate for construction operations. Locate temporary roads and paved areas within 
construction limits indicated on Drawings. 

1. Provide dust-control treatment that is nonpolluting and nontracking. Reapply treatment as 
required to minimize dust. 

C. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 
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D. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

E. Dewatering Facilities and Drains: Comply with requirements of authorities having jurisdiction. 
Maintain Project site, excavations, and construction free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining 
properties or endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

F. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted. 

1. Identification Signs: Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs: Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 

3. Maintain and touch up signs so they are legible at all times. 

G. Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction 
Waste Management and Disposal." 

H. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle 
waste from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

I. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

J. Temporary Stairs: Until permanent stairs are available, provide temporary stairs where ladders 
are not adequate. 

K. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore 
stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect 
stairs and to maintain means of egress. If stairs become damaged, restore damaged 
areas so no evidence remains of correction work. 

L. Temporary Use of Permanent Stairs: Use of new stairs for construction traffic will be permitted, 
provided stairs are protected and finishes restored to new condition at time of Substantial Completion. 

3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities. 
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1. Where access to adjacent properties is required in order to affect protection of existing 
facilities, obtain written permission from adjacent property owner to access property for 
that purpose. 

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

C. Temporary Erosion and Sedimentation Control: Comply with requirements of EPA Construction 
General Permit or authorities having jurisdiction, whichever is more stringent and requirements 
specified in Section 311000 "Site Clearing." 

D. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and 
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent 
properties and walkways, according to erosion- and sedimentation-control Drawings and 
requirements of EPA Construction General Permit or authorities having jurisdiction, whichever is 
more stringent. 

1. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross tree- or plant-protection zones. 

2. Inspect, repair, and maintain erosion- and sedimentation-control measures during 
construction until permanent vegetation has been established. 

3. Clean, repair, and restore adjoining properties and roads affected by erosion and 
sedimentation from Project site during the course of Project. 

4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

E. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

F. Tree and Plant Protection: Comply with requirements specified in Section 015639 "Temporary 
Tree and Plant Protection." 

G. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations. Protect tree root 
systems from damage, flooding, and erosion. 

H. Pest Control: Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion. Perform control operations lawfully, using materials approved by authorities having 
jurisdiction. 

I. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people from easily entering site except by entrance gates. 

1. Extent of Fence: As required to enclose entire Project site or portion determined sufficient 
to accommodate construction operations. 

2. Maintain security by limiting number of keys and restricting distribution to authorized 
personnel. Furnish one set of keys to Owner. 
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J. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of 
construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, 
and similar violations of security. Lock entrances at end of each workday. 

K. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

L. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

M. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress 
and completed, from exposure, foul weather, other construction operations, and similar 
activities. Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 
temporary enclosures. 

N. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with 
NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. Comply with additional limits on smoking 
specified in other Sections. 

2. Supervise welding operations, combustion-type temporary heating units, and similar 
sources of fire ignition according to requirements of authorities having jurisdiction. 

3. Develop and supervise an overall fire-prevention and -protection program for personnel 
at Project site. Review needs with local fire department and establish procedures to be 
followed. Instruct personnel in methods and procedures. Post warnings and information. 

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed. 
Match hose size with outlet size and equip with suitable nozzles. 

3.6 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and 
protection provisions for materials subject to water absorption or water damage. 

1. Indicate procedures for discarding water-damaged materials, protocols for mitigating 
water intrusion into completed Work, and replacing water-damaged Work. 

2. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 
plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations. Show procedures for verifying that wet construction has dried sufficiently to 
permit installation of finish materials. 

3. Indicate methods to be used to avoid trapping water in finished work. 

B. Exposed Construction Period: Before installation of weather barriers, when materials are 
subject to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 
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C. Partially Enclosed Construction Period: After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration of 
moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with high 
organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard and replace stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows wet materials adequate time to dry before 

enclosing the material in gypsum board or other interior finishes. 

D. Controlled Construction Period: After completing and sealing of the building enclosure but prior 
to the full operation of permanent HVAC systems, maintain as follows: 

1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use temporary or permanent HVAC system to control humidity within ranges specified for 

installed and stored materials. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

3.7 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion. Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility. Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor. 
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in Section 017700 
"Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions. 

1.2 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product: Product that is demonstrated and approved by Architect through 
submittal process to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that 
equal or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product 
is named and accompanied by the words "basis-of-design product," including make or model 
number or other designation. In addition to the basis-of-design product description, product 
attributes and characteristics may be listed to establish the significant qualities related to type, 
function, in-service performance and physical properties, weight, dimension, durability, visual 
characteristics, and other special features and requirements for purposes of evaluating 
comparable products of additional manufacturers named in the specification. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Request Submittal: Submit request for consideration of each comparable 
product. Identify basis-of-design product or fabrication or installation method to be replaced. 
Include Specification Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a comparable product 
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request. Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Architect's Approval of Submittal: As specified in Section 013300 
"Submittal Procedures." 

b. Use product specified if Architect does not issue a decision on use of a 
comparable product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 
for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
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1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. Specified Form: When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties meeting 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

B. Product Selection Procedures: 

1. Sole Product: Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements. Comparable products or substitutions for 
Contractor's convenience will not be considered. 

a. Sole product may be indicated by the phrase: "Subject to compliance with 
requirements, provide the following: …" 

2. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 
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Comparable products or substitutions for Contractor's convenience will not be 
considered. 

a. Sole manufacturer/source may be indicated by the phrase: "Subject to compliance 
with requirements, provide products by the following: …" 

3. Limited List of Products: Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will not 
be considered unless otherwise indicated. 

a. Limited list of products may be indicated by the phrase: "Subject to compliance 
with requirements, provide one of the following: …" 

4. Non-Limited List of Products: Where Specifications include a list of names of both 
available manufacturers and products, provide one of the products listed, or an unnamed 
product, which complies with requirements. 

a. Non-limited list of products is indicated by the phrase: "Subject to compliance with 
requirements, available products that may be incorporated in the Work include, but 
are not limited to, the following: …" 

5. Limited List of Manufacturers: Where Specifications include a list of manufacturers' 
names, provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will not 
be considered unless otherwise indicated. 

a. Limited list of manufacturers is indicated by the phrase: "Subject to compliance 
with requirements, provide products by one of the following: …" 

6. Non-Limited List of Manufacturers: Where Specifications include a list of available 
manufacturers, provide a product by one of the manufacturers listed, or a product by an 
unnamed manufacturer, which complies with requirements. 

a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance 
with requirements, available manufacturers whose products may be incorporated 
in the Work include, but are not limited to, the following: …" 

7. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications indicate sizes, profiles, dimensions, and other 
characteristics that are based on the product named. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product by one of the 
other named manufacturers. 

a. For approval of products by unnamed manufacturers, comply with requirements in 
Section 012500 "Substitution Procedures" for substitutions for convenience. 

C. Visual Matching Specification: Where Specifications require "match Architect's sample," provide 
a product that complies with requirements and matches Architect's sample. Architect's decision 
will be final on whether a proposed product matches. 
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1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's 
request for comparable product when the following conditions are satisfied. If the following 
conditions are not satisfied, Architect may return requests without action, except to record 
noncompliance with these requirements: 

1. Evidence that proposed product does not require revisions to the Contract Documents, is 
consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. Detailed comparison of significant qualities of 
proposed product with those named in the Specifications. Significant product qualities 
include attributes such as type, function, in-service performance and physical properties, 
weight, dimension, durability, visual characteristics, and other specific features and 
requirements. 

2. Evidence that proposed product provides specified warranty. 
3. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
4. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 016001 – BUY AMERICAN PREFERENCE REQUIREMENTS (AIP)   

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Buy American Preference requirements including provisions of 49 U.S.C. Section 50101 
apply to this Project. 

B. The Contractor agrees to comply with 49 USC § 50101, which provides that Federal funds may 
not be obligated unless all steel and manufactured goods used in AIP funded projects are 
produced in the United States, unless the Federal Aviation Administration has issued a waiver 
for the product; the product is listed as an Excepted Article, Material Or Supply in Federal 
Acquisition Regulation subpart 25.108; or is included in the FAA Nationwide Buy American 
Waivers Issued list. A bidder or offeror must complete and submit the Buy America certification 
included herein with their bid or offer. The Owner will reject as nonresponsive any bid or offer 
that does not include a completed Certificate of Buy American Compliance. 

 

1. The Buy American Preferences under 49 U.S.C. Section 50101 require that all steel and 
manufactured goods used in Airport Improvement Program (AIP) funded projects be 
produced in the United States. In accepting AIP funding, grant recipients must certify that 
all steel or manufactured products used on any portion of the AIP-funded project are 
produced in the United States and are of 100 percent U.S. materials.   

C. Waviers: Under 49 U.S.C. Section 50101(b), FAA has the authority to waive these Buy 
American Preferences if certain market or product conditions exist. These are: 

 
1. Wavier Types: 

 
a. Waver Type 1: (Not Applicable) 
b. Wavier Type 2: (Nonavailability) The iron, steel, manufactured goods or 

construction materials or manufactured goods are not available in sufficient 
quantity or quality in the United States.  

c. Wavier Type 3: The cost of item components and subcomponents produced in 
the United States is more than 60 percent of the cost of all components and 
subcomponents of the “facility/project.”  

d. Wavier Type 4: (Unreasonable Costs) Applying this provision for irom, steel 
manufactured goods or construction  materials would increase the cost of the 
overall project by more than 25 percent. 
 

 
2. Buy American Wavier request documents are available at https:// 

www.faa.gov/airports/aip/buy_american/.     Wavier documents are attached at the end of 
this section. 
 

3. Buy American Conformance List: 
 
a. The FAA Office of Airports maintains a listing of equipment that has received a 

nationwide waiver from the Buy American Preference requirements or that fully 
meet the Buy American requirements. The Nationwide Buy American Waiver List 
is available online at https://www.faa.gov/airports/aip/buy_american/ . Products 
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listed on the Buy American Conformance list do not require additional submittal of 
domestic content information under a project specific Buy American Preference 
waiver. 

D. All products furnished for the Project shall comply with Buy American regardless of value. 

E. If a lower tier contractor discovers that a specific product – whether indicated in a specification 
section or on a drawing – does not meet Buy American Preference requirements they shall 
immediately notify the General Contractor in writing. 

F. Each lower tier contractor shall include a Certificate of Buy American Compliance for Total 
Facility with their product submittals using the attached form.  

1.2 REFERENCES 

A. CFR – Code of Federal Regulations (https://www.gpo.gov)  
1. 49 CFR Part 30.19 BUY AMERICAN ACT 

B. FAA – Federal Aviation Administration: (AIP Buy American Preference Requirements) 
(https://www.faa.gov/airports/aip/buy-american/) 

C. U.S.C. – United States Code (https://www.gpo.gov) 
1. 49 U.S.C. Section 50101 

D. Buy American guidance is available at https:// www.faa.gov/airports/aip/buy_american/.      

1. Buy American Guidance (AIP Handbook, Change 1, Appendix X) 
2. Buy American Preferences (49 U.S.C Section 50101) 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 

 

END OF SECTION 016001 
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BUY AMERICAN CERTIFICATION 

(Title 49 U.S.C. Item 50101, Executive Order 14005, Bipartisan Infrastructure Law (Pub. L No. 117-58), 

Build America, Buy America (BABA)) 

Project name: Front Terminal Expansion 

Airport name: Ogden Airport 

AIP number: 03-49-0024-0XX-2024 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 

Made in America Laws,  U.S. statutes, guidance, and FAA policies, which provide that Federal funds may 

not be obligated unless all iron, steel and manufactured goods used in AIP funded projects are produced 

in the United States, unless the Federal Aviation Administration has issued a waiver for the product; the 

product is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 

25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy 

American Preference, BABA and Made in America laws included herein with their bid or offer. The 

Airport Sponsor/Owner will reject as nonresponsive any bid or offer that does not include a completed 

certification of compliance with FAA’s Buy American Preference and BABA. 

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or 

supply other than an item of primarily iron or steel; a manufactured product; cement and cementitious 

materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or 

consist primarily of: non-ferrous metals; plastic and polymer-based products (including 

polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 

optic glass); lumber; or drywall used in the project are manufactured in the U.S. 

Certificate of Compliance with FAA Buy American Preference 

(Equipment / Building Projects) 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 

certification statement with their proposal.  The bidder or offeror must indicate how they intend to comply 

with 49 USC § 50101, and other Made in America Laws, U.S. statutes, guidance, and FAA policies by 

selecting one on the following certification statements.  These statements are mutually exclusive.  Bidder 

must select one or the other (not both) by inserting a checkmark () or the letter “X”. 

 Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other 

related U.S. statutes, guidance, and policies of the FAA by: 

a) Only installing steel and manufactured products produced in the United States;  

b) Only installing construction materials defined as: an article, material, or supply – other 

than an item of primarily iron or steel; a manufactured product; cement and 

cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding 

agents or additives that are or consist primarily of non-ferrous metals; plastic and 



June 29, 2024 Mead & Hunt, Inc. 

Ogden Airport  Buy America Preference Requirements  

Ogden, Utah   Front Terminal Expansion 

AIP No. 03-49-0024-0XX-2024  Issued for Bid 

 

polymer-based products (including polyvinylchloride, composite building materials, 

and polymers used in fiber optic cables); glass (including optic glass); lumber or 

drywall that have been manufactured in the United States.  

c) Installing manufactured products for which the Federal Aviation Administration (FAA) 

has issued a waiver as indicated by inclusion on the current FAA Nationwide Buy 

American Waivers Issued listing; or 

d) Installing products listed as an Excepted Article, Material or Supply in Federal 

Acquisition Regulation Subpart 25.108. 

 

By selecting this certification statement, the bidder or offeror agrees: 

1. To provide to the Airport Sponsor or FAA evidence that documents the source and 

origin of the steel and manufactured product.   

2. To faithfully comply with providing U.S. domestic product. 

3. To furnish U.S. domestic product for any waiver request that the FAA rejects. 

4. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

 The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 

Preferences of 49 USC § 50101(a) but may qualify for a Type 3 waiver under 49 USC § 50101(b).  

By selecting this certification statement, the apparent bidder or offeror with the apparent low bid 

agrees: 

1. To submit to the Airport Sponsor or FAA within 15 calendar days of being selected as 

the responsive bidder, a formal waiver request and required documentation that 

supports the type of waiver being requested.  

2. That failure to submit the required documentation within the specified timeframe is 

cause for a non-responsive determination that may result in rejection of the proposal. 

3. To faithfully comply with providing U.S. domestic products at or above the approved 

U.S. domestic content percentage as approved by the FAA. 

4. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

 

Required Documentation 

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction 

materials or manufactured goods are not available in sufficient quantity or quality in the United 

States. The required documentation for the Nonavailability waiver is 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire 

b) Record of thorough market research, consideration where appropriate of qualifying 

alternate items, products, or materials including;  

c) A description of the market research activities and methods used to identify domestically 

manufactured items capable of satisfying the requirement, including the timing of the 

research and conclusions reached on the availability of sources. 

Type 3 Waiver - The cost of the item components and subcomponents produced in the United 

States is more than 60 percent of the cost of all components and subcomponents of the 

“facility/project”. The required documentation for a type 3 waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including; 
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b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic 

content (excludes products listed on the FAA Nationwide Buy American Waivers Issued 

listing and products excluded by Federal Acquisition Regulation Subpart 25.108; 

products of unknown origin must be considered as non-domestic products in their 

entirety) 

c) Cost of non-domestic components and subcomponents, excluding labor costs associated 

with final assembly and installation at project location. 

d) Percentage of non-domestic component and subcomponent cost as compared to total 

“facility” component and subcomponent costs, excluding labor costs associated with 

final assembly and installation at project location.  

Type 4 Waiver (Unreasonable Costs) – Applying this provision for iron, steel, manufactured 

goods or construction materials would increase the cost of the overall project by more than 25 

percent. The required documentation for this waiver is: 

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from  

b) At minimum two comparable equal bids and/or offers; 

c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 

14005, indicates that no domestic source exists for the project and/or component;  

d) Completed waiver applications for each comparable bid and/or offer. 

 

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the 

Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may render 

the maker subject to prosecution under Title 18, United States Code. 

 

Date   Signature  

   

 

Company Name  Title 
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BUY AMERICA COST CALCULATION TABLE 

(Title 49 USC § 50101 (b)) 

For Airfield Development Projects funded under the Airport Improvement Program 

Instructions for Permissible Waivers 

 

Nationwide Waivers: The FAA Office of Airports publishes national waivers for equipment and 

products that meet Buy American requirements under 49 USC 50101. Nationwide waivers are 

published at:  

http://www.faa.gov/airports/aip/buy_american/ 

Section 50101(b)(1) & (b)(2) Waivers:  

The bidder may request a waiver based upon the best interests of the public, Item 50101 (b)(1) or 

request a waiver based upon insufficient supply of U.S. manufactured products, Item 50101 (b)(2), 

however approval is rare and waivers may only be approved by the FAA Office of Airports in 

Washington DC. 

Section 50101(b)(3) Waiver: 

The bidder may request a waiver if 60% or more of the components are produced in the United 

States and final assembly occurs in the U.S. Bidder is hereby advised that the Owner’s approval with 

the bidder’s waiver request is contingent upon FAA approval. 

1. “Equipment” in Item 50101 shall mean the following: 

a) Individual type “L” items (Airfield Lighting Equipment) as listed in FAA Advisory Circular 

150/5345-53. 

b) Individual bid items as established within FAA Advisory Circular 150/5370-10.  

c) A waiver request may only address one specific equipment item. Submit separate requests 

for each equipment item for which a waiver. 

d) Items listed under the Nationwide Waiver referenced above do not require further review.  

2. The bidder must base the U.S. percentage upon the value that results from completing a 

component cost calculation table similar to the attached format. The Bidder must submit the 

component cost calculation table as an attachment to the waiver request.  

3. Components/subcomponents are the material and products composing the “equipment”.   

4. The final assembly of the AIP-funded “equipment” must be within the USA (Item 

50101(b)(3)(B)). Final assembly is the substantial transformation of the components and 

subcomponents into the end product.  The Bidder must submit the Final Assembly Questionnaire 

as an attachment to the waiver request.   
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5. All steel used in the “Equipment” must be produced in the United States.  

6. The Buy American requirements apply to all tier contractors and subcontractors. All 

contractors/subcontractors are required to provide appropriate documentation that indicates 

origin of manufacturer and percentage of domestic made product. 

7. The bidder is hereby advised there is no implied or expressed guarantee that a requested waiver 

will be issued by the Federal Aviation Administration (FAA). Less than 60% USA 

component/subcomponent proposed for this facility CANNOT be waived. Products made with 

foreign steel are not eligible for a waiver. 

8. North America Free Trade Act (NAFTA): Free Trade Agreements such as NAFTA do not apply 

to the AIP. Products and material made in Canada or Mexico must be considered as foreign 

made products. 

9. Preparation of a Component Cost Calculation Table is not necessary for equipment listed on the 

FAA national listing: http://www.faa.gov/airports/aip/buy_american/ 

Bidder however shall submit a listing of any equipment it proposes to install on the project that is 

included on the National Buy American conformance list. 

Instructions for Section 50101(b)(4) Waiver: 

1. The bidder may request a waiver if application of Buy America preferences results in a 25% cost 

increase in the overall project. This waiver is rarely applicable. Consult the Owner before 

making this request. 
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BUY AMERICA COST CALCULATION TABLE 

(Title 49 USC § 50101 (b)) 

For Airfield Development Projects funded under the Airport Improvement Program 

COMPONENT COST CALCULATION TABLE (Type 3 Waiver) 

• In lieu of completing this table, bidder may prepare a spreadsheet that addresses the same information 

and calculations as presented herein. 

• https://www.faa.gov/airports/aip/buy_american/ 

• The component breakout shall be along major components of the equipment. Submit separate 

calculation for each different equipment types. Do not combine the component cost calculations of 

different types of equipment.  

• For Airfield development projects, equipment is defined as the “L” items (Airfield Lighting 

Equipment) as listed in FAA Advisory Circular 150/5345-53 and the b) individual bid items as 

established within FAA Advisory Circular 150/5370-10. The individual bid item method may not be 

applied to the “L” type items. 

• An authorized person shall attest under signature and date that the submitted information is accurate 

and complete. 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Progress cleaning. 
6. Starting and adjusting. 
7. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, replacing defective work, and final cleaning. 

1.2 QUALITY ASSURANCE 

A. Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice in 
jurisdiction where Project is located and who is experienced in providing land-surveying 
services of the kind indicated. 

B. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements: When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural elements during cutting and patching. Do not cut 
and patch structural elements in a manner that could change their load-carrying capacity 
or increase deflection. 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety. 

4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 
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C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

1. For projects requiring compliance with sustainable design and construction practices and 
procedures, use products for patching that comply with sustainable design requirements. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will provide a match acceptable to Architect for the visual and functional 
performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; underground electrical services; 
and other utilities. 

2. Furnish location data for work related to Project that must be performed by public utilities 
serving Project site. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Existing Utility Information: Furnish information to local utility & Owner that is necessary to 
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility 
appurtenances located in or affected by construction. Coordinate with authorities having 
jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control of 
Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 
discovered, notify Architect promptly. 

B. General: Engage a professional engineer to lay out the Work using accepted surveying 
practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Establish limits on use of Project site. 
3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain 

required dimensions. 
4. Inform installers of lines and levels to which they must comply. 
5. Check the location, level and plumb, of every major element as the Work progresses. 
6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 
7. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction. 

C. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and 
topsoil placement, utility slopes, and rim and invert elevations. 

D. Building Lines and Levels: Locate and lay out control lines and levels for structures, building 
foundations, column grids, and floor levels, including those required for mechanical and 
electrical work. Transfer survey markings and elevations for use with control lines and levels. 
Level foundations and piers from two or more locations. 

E. Record Log: Maintain a log of layout control work. Record deviations from required lines and 
levels. Include beginning and ending dates and times of surveys, weather conditions, name and 
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duty of each survey party member, and types of instruments and tapes used. Make the log 
available for reference by Architect. 

3.4 FIELD ENGINEERING 

A. Identification: Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points: Locate existing permanent benchmarks, control points, and similar reference 
points before beginning the Work. Preserve and protect permanent benchmarks and control 
points during construction operations. 

C. Benchmarks: Establish and maintain a minimum of two permanent benchmarks on Project site, 
referenced to data established by survey control points. Comply with authorities having 
jurisdiction for type and size of benchmark. 

1. Record benchmark locations, with horizontal and vertical data, on Project Record 
Documents. 

D. Certified Survey: On completion of foundation walls, major site improvements, and other work 
requiring field-engineering services, prepare a certified survey showing dimensions, locations, 
angles, and elevations of construction and sitework. 

E. Final Property Survey: Engage a professional engineer to prepare a final property survey 
showing significant features (real property) for Project. Include on the survey a certification, 
signed by professional engineer, that principal metes, bounds, lines, and levels of Project are 
accurately positioned as shown on the survey. 

1. Recording: At Substantial Completion, have the final property survey recorded by or with 
authorities having jurisdiction as the official "property survey." 

3.5 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 
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F. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels. 

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other portions of the Work to 
confirm that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate 
size and number to securely anchor each component in place, accurately located and aligned 
with other portions of the Work. Where size and type of attachments are not indicated, verify 
size and type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

J. Remove and replace damaged, defective, or non-conforming Work. 

3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed 
with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 
passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary." 

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to prevent interruption to occupied areas. 
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G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations. 
5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence of 
patching and refinishing. 

3. Floors and Walls: Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space. Provide an even 
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.7 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste. 
Mark containers appropriately and dispose of legally, according to regulations. 
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a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to 
ensure freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. Comply with waste disposal requirements in Section 017419 
"Construction Waste Management and Disposal." 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to ensure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.8 STARTING AND ADJUSTING 

A. Coordinate startup and adjusting of equipment and operating components with requirements in 
Section 019113 "General Commissioning Requirements." 

B. Start equipment and operating components to confirm proper operation. Remove malfunctioning 
units, replace with new units, and retest. 

C. Adjust equipment for proper operation. Adjust operating components for proper operation 
without binding. 
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D. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. 
Replace damaged and malfunctioning controls and equipment. 

E. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality 
Requirements." 

3.9 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Protection of Existing Items: Provide protection and ensure that existing items to remain 
undisturbed by construction are maintained in condition that existed at commencement of the 
Work. 

C. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Salvaging nonhazardous construction waste. 
2. Recycling nonhazardous construction waste. 
3. Disposing of nonhazardous construction waste. 

B. Related Requirements: 
 

1. Section 042000 "Unit Masonry" for disposal requirements for masonry waste. 
2. Section 311000 "Site Clearing" for disposition of waste resulting from site clearing and 

removal of above- and below-grade improvements. 

1.2 DEFINITIONS 

A. Construction Waste: Building, structure, and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations. Construction waste 
includes packaging. 

B. Demolition Waste: Building, structure, and site improvement materials resulting from demolition 
operations. 

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, 
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated spoil 
areas on Owner’s property. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

1.3 WASTE MANAGEMENT PLAN 

A. General: Develop a waste management plan according to requirements in this Section. Plan 
shall consist of waste identification and waste reduction work plan. 

B. Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled, or 
disposed of in landfill or incinerator. Include points of waste generation, total quantity of each type 
of waste, quantity for each means of recovery, and handling and transportation procedures. 
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1. Recycled Materials: Include list of local receivers and processors and type of recycled 
materials each will accept. Include names, addresses, and telephone numbers. 

2. Disposed Materials: Indicate how and where materials will be disposed of. Include name, 
address, and telephone number of each landfill and incinerator facility. 

3. Handling and Transportation Procedures: Include method that will be used for separating 
recyclable waste including sizes of containers, container labeling, and designated 
location where materials separation will be performed. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, storage, 
signage, transportation, and other items as required to implement waste management plan 
during the entire duration of the Contract. 

B. Training: Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work. 

C. Site Access and Temporary Controls: Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 

1. Designate and label specific areas on Project site necessary for separating materials that 
are to be salvaged and recycled. 

2. Comply with Section 015000 "Temporary Facilities and Controls" for controlling dust and 
dirt, environmental protection, and noise control. 

3.2 RECYCLING CONSTRUCTION WASTE, GENERAL 

A. General: Recycle paper and beverage containers used by on-site workers. 

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives received for 
recycling waste materials shall accrue to Contractor. 

C. Preparation of Waste: Prepare and maintain recyclable waste materials according to recycling 
or reuse facility requirements. Maintain materials free of dirt, adhesives, solvents, petroleum 
contamination, and other substances deleterious to the recycling process. 

D. Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate 
recyclable waste by type at Project site to the maximum extent practical according to approved 
construction waste management plan. 

1. Provide appropriately marked containers or bins for controlling recyclable waste until 
removed from Project site. Include list of acceptable and unacceptable materials at each 
container and bin. 
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a. Inspect containers and bins for contamination and remove contaminated materials 
if found. 

2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

3. Stockpile materials away from construction area. Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from the weather. 
5. Remove recyclable waste from Owner's property and transport to recycling receiver or 

processor as often as required to prevent overfilling bins. 

3.3 RECYCLING CONSTRUCTION WASTE 

A. Packaging: 

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry 
location. 

2. Polystyrene Packaging: Separate and bag materials. 
3. Pallets: As much as possible, require deliveries using pallets to remove pallets from 

Project site. For pallets that remain on-site, break down pallets into component wood 
pieces and comply with requirements for recycling wood. 

4. Crates: Break down crates into component wood pieces and comply with requirements 
for recycling wood. 

B. Wood Materials: 

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood. 

C. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. 

1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile chipper or 
hammer mill. Screen out paper after grinding. 

D. Paint: Seal containers and store by type. 

3.4 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged or recycled, remove waste materials from 
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities 
having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. General: Except for items or materials to be salvaged or recycled, remove waste materials and 
legally dispose of at designated spoil areas on Owner’s property. 

C. Burning: Do not burn waste materials. 
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END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for additional operation and 
maintenance manual requirements. 

2. Section 017839 "Project Record Documents" for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

3. Section 017900 "Demonstration and Training" for requirements to train the Owner's 
maintenance personnel to adjust, operate, and maintain products, equipment, and 
systems. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of cleaning agent. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at final completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

1.4 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following prior to requesting 
inspection for determining date of Substantial Completion. List items below that are incomplete 
at time of request. 
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1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, damage or settlement surveys, 
property surveys, and similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Architect. Label with manufacturer's name and model number. 

5. Submit testing, adjusting, and balancing records. 
6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training video recordings specified in 
Section 017900 "Demonstration and Training." 

6. Advise Owner of changeover in utility services. 
7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements. 
10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 7 days prior to date the Work will be completed and ready for final inspection and 
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1.5 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
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and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit pest-control final inspection report. 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests. On 
receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued. 

1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 
3. Submit list of incomplete items in the following format: 

a. PDF electronic file. Architect[, through Construction Manager,] will return 
annotated file. 

1.7 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where warranties are indicated to commence on dates other than date of Substantial 
Completion, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of 
Project Manual. 

C. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete 
warranty and bond submittal package into a single electronic PDF file with bookmarks enabling 
navigation to each item. Provide bookmarked table of contents at beginning of document. 

1. Submit on digital media acceptable to Architect 

D. Warranties in Paper Form: (If required by Owner) 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

E. Provide additional copies of each warranty to include in operation and maintenance manuals. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

c. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

d. Sweep concrete floors broom clean in unoccupied spaces. 
e. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 
f. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
g. Replace disposable air filters and clean permanent air filters. Clean exposed 

surfaces of diffusers, registers, and grills. 
h. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 
i. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal: Comply with waste disposal requirements in Section 017419 
"Construction Waste Management and Disposal." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations, before requesting inspection for determination of 
Substantial Completion. 
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B. Repair, or remove and replace, defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory manuals. 
2. Emergency manuals. 
3. Systems and equipment operation manuals. 
4. Systems and equipment maintenance manuals. 
5. Product maintenance manuals. 

1.2 CLOSEOUT SUBMITTALS 

A. Submit operation and maintenance manuals indicated. Provide content for each manual as 
specified in individual Specification Sections, and as reviewed and approved at the time of 
Section submittals. Submit reviewed manual content formatted and organized as required by 
this Section. 

1. Architect will comment on whether content of operation and maintenance submittals is 
acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 
and field conditions. 

B. Format: Submit operation and maintenance manuals in the following format: 

1. Submit on digital media acceptable to Architect. Enable reviewer comments on draft 
submittals. 

2. Submit three paper copies. Architect will return three copies. (Verify hard copy 
requirements with Owner). 

C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least 15 days before commencing demonstration and training. 
Architect will return copy with comments. 

1. Correct or revise each manual to comply with Architect's comments. Submit copies of 
each corrected manual within 15 days of receipt of Architect's comments and prior to 
commencing demonstration and training. 

D. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation. 

1.3 FORMAT OF OPERATION AND MAINTENANCE MANUALS 

A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic 
PDF file for each manual type required. 
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1. Electronic Files: Use electronic files prepared by manufacturer where available. Where 
scanning of paper documents is required, configure scanned file for minimum readable 
file size. 

2. File Names and Bookmarks: Bookmark individual documents based on file names. Name 
document files to correspond to system, subsystem, and equipment names used in 
manual directory and table of contents. Group documents for each system and 
subsystem into individual composite bookmarked files, then create composite manual, so 
that resulting bookmarks reflect the system, subsystem, and equipment names in a 
readily navigated file tree. Configure electronic manual to display bookmark panel on 
opening file. 

B. Manuals, Paper Copy: Submit manuals in the form of hard-copy, bound and labeled volumes. 

1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf or post-type binders, in 
thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-
280-mm) paper; with clear plastic sleeve on spine to hold label describing contents and 
with pockets inside covers to hold folded oversize sheets. 

2. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and 
use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual. At appropriate locations in 
manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations. 

1.4 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS 

A. Organization of Manuals: Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of equipment not 
part of a system. Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page: Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
7. Name and contact information for Architect. 
8. Name and contact information for Commissioning Authority. 
9. Names and contact information for major consultants to the Architect that designed the 

systems contained in the manuals. 
10. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents: List each product included in manual, identified by product name, indexed to 
the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 
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D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by 
system, subsystem, and equipment. If possible, assemble instructions for subsystems, 
equipment, and components of one system into a single binder. 

E. Identification: In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents. If no designation exists, assign a designation according to 
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building 
Systems." 

1.5 EMERGENCY MANUALS 

A. Emergency Manual: Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

B. Content: Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

C. Type of Emergency: Where applicable for each type of emergency indicated below, include 
instructions and procedures for each system, subsystem, piece of equipment, and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. System, subsystem, or equipment failure. 
8. Chemical release or spill. 

D. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, 
and similar codes and signals. Include responsibilities of Owner's operating personnel for 
notification of Installer, supplier, and manufacturer to maintain warranties. 

E. Emergency Procedures: Include the following, as applicable: 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 

1.6 SYSTEMS AND EQUIPMENT OPERATION MANUALS 

A. Systems and Equipment Operation Manual: Assemble a complete set of data indicating 
operation of each system, subsystem, and piece of equipment not part of a system. Include 
information required for daily operation and management, operating standards, and routine and 
special operating procedures. 
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B. Content: In addition to requirements in this Section, include operation data required in individual 
Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions. Use designations for systems and 
equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor has delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

C. Descriptions: Include the following: 

1. Product name and model number. Use designations for products indicated on Contract 
Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

D. Operating Procedures: Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

E. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as 
installed. 

F. Piped Systems: Diagram piping as installed, and identify color coding where required for 
identification. 

1.7 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Systems and Equipment Maintenance Manuals: Assemble a complete set of data indicating 
maintenance of each system, subsystem, and piece of equipment not part of a system. Include 
manufacturers' maintenance documentation, preventive maintenance procedures and 
frequency, repair procedures, wiring and systems diagrams, lists of spare parts, and warranty 
information. 
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B. Content: For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance 
service contracts, and warranties and bonds, as described below. 

C. Manufacturers' Maintenance Documentation: Include the following information for each 
component part or piece of equipment: 

1. Standard maintenance instructions and bulletins; include only sheets pertinent to product 
or component installed. Mark each sheet to identify each product or component 
incorporated into the Work. If data include more than one item in a tabular format, identify 
each item using appropriate references from the Contract Documents. Identify data 
applicable to the Work and delete references to information not applicable. 

a. Prepare supplementary text if manufacturers' standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance of equipment or systems. 

2. Drawings, diagrams, and instructions required for maintenance, including disassembly 
and component removal, replacement, and assembly. 

3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures: Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available. 

E. Maintenance and Service Schedules: Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

H. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence 
and flow diagrams. Coordinate these drawings with information contained in record Drawings to 
ensure correct illustration of completed installation. 
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1.8 PRODUCT MAINTENANCE MANUALS 

A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

B. Content: Organize manual into a separate section for each product, material, and finish. Include 
source information, product information, maintenance procedures, repair materials and sources, 
and warranties and bonds, as described below. 

C. Product Information: Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures: Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. Related Requirements: 

1. Section 017300 "Execution" for final property survey. 
2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set of marked-up record prints. 
2. Number of Copies: Submit copies of record Drawings as follows: 

a. Initial Submittal: 

1) Submit one paper-copy set(s) of marked-up record prints. 
2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 
 

1) Submit PDF electronic files of scanned record prints and three, (or number 
as required by Owner) set(s) of prints. 

B. Record Specifications: Submit one paper copy or annotated PDF electronic file of Project's 
Specifications, including addenda and contract modifications. 

C. Record Product Data: Submit PDF electronic files and directories of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 

1.3 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued. 
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1. Preparation: Mark record prints to show the actual installation where installation varies 
from that shown originally. Require individual or entity who obtained record data, whether 
individual or entity is Installer, subcontractor, or similar entity, to provide information for 
preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 
e. Cross-reference record prints to corresponding photographic documentation. 

2. Content: Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a full set 
of corrected digital data files of the Contract Drawings, as follows: 

 
1. Format: Annotated PDF electronic file with comment function enabled. 
2. Incorporate changes and additional information previously marked on record prints. 

Delete, redraw, and add details and notations where applicable. 
3. Refer instances of uncertainty to Architect for resolution. 
4. Architect will furnish Contractor with one set of digital data files of the Contract Drawings 

for use in recording information. 

a. See Section 013100 "Project Management and Coordination" for requirements 
related to use of Architect's digital data files. 

b. Architect will provide data file layer information. Record markups in separate 
layers. 
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C. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints: Organize record prints into manageable sets. Bind each set with durable 
paper cover sheets. Include identification on cover sheets. 

2. Format: Annotated PDF electronic file with comment function enabled. 
3. Record Digital Data Files: Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings. Name each file with the sheet 
identification. Include identification in each digital data file. 

4. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

1.4 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. For each principal product, indicate whether record Product Data has been submitted in 
operation and maintenance manuals instead of submitted as record Product Data. 

3. Note related Change Orders, record Product Data, and record Drawings where 
applicable. 

B. Format: Submit record Specifications as annotated PDF electronic file or scanned PDF 
electronic file(s) of marked-up paper copy of Specifications. 

1.5 RECORD PRODUCT DATA 

A. Recording: Maintain one copy of each submittal during the construction period for project record 
document purposes. Post changes and revisions to project record documents as they occur; do 
not wait until end of Project. 

B. Preparation: Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 
applicable. 

C. Format: Submit record Product Data as annotated PDF electronic file or scanned PDF 
electronic file(s) of marked-up paper copy of Product Data. 
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1. Include record Product Data directory organized by Specification Section number and 
title, electronically linked to each item of record Product Data. 

1.6 MAINTENANCE OF RECORD DOCUMENTS 

A. Maintenance of Record Documents: Store record documents in the field office apart from the 
Contract Documents used for construction. Do not use project record documents for 
construction purposes. Maintain record documents in good order and in a clean, dry, legible 
condition, protected from deterioration and loss. Provide access to project record documents for 
Architect's reference during normal working hours. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 017839 



OGDEN CITY REGIONAL AIRPORT                                                                                   SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 
SAA Project No: 2021-10 
 

DEMONSTRATION AND TRAINING
017900 ‐ 1

SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's personnel, 
including the following: 

1. Instruction in operation and maintenance of systems, subsystems, and equipment. 
2. Demonstration and training video recordings. 

1.2 INFORMATIONAL SUBMITTALS 

A. Instruction Program: Submit outline of instructional program for demonstration and training, 
including a list of training modules and a schedule of proposed dates, times, length of 
instruction time, and instructors' names for each training module. Include learning objective and 
outline for each training module. 

1. Indicate proposed training modules using manufacturer-produced demonstration and 
training video recordings for systems, equipment, and products in lieu of video recording 
of live instructional module. 

1.3 CLOSEOUT SUBMITTALS 

A. Demonstration and Training Video Recordings: Submit two copies within seven days of end of 
each training module. 

1. At completion of training, submit complete training manual(s) for Owner's use prepared in 
same paper and PDF file format required for operation and maintenance manuals 
specified in Section 017823 "Operation and Maintenance Data." 

1.4 QUALITY ASSURANCE 

A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, 
and whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications: A factory-authorized service representative, complying with 
requirements in Section 014000 "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

C. Preinstruction Conference: Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." 
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1.5 COORDINATION 

A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to 
minimize disrupting Owner's operations and to ensure availability of Owner's personnel. 

B. Coordinate instructors, including providing notification of dates, times, length of instruction time, 
and course content. 

C. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals. Do not submit instruction program until operation and maintenance data 
have been reviewed and approved by Architect. 

1.6 INSTRUCTION PROGRAM 

A. Program Structure: Develop an instruction program that includes individual training modules for 
each system and for equipment not part of a system, as required by individual Specification 
Sections. 

B. Training Modules: Develop a learning objective and teaching outline for each module. Include a 
description of specific skills and knowledge that participant is expected to master. For each 
module, include instruction for the following as applicable to the system, equipment, or 
component: 

1. Basis of System Design, Operational Requirements, and Criteria: Include the following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation: Review the following items in detail: 

a. Emergency manuals. 
b. Systems and equipment operation manuals. 
c. Systems and equipment maintenance manuals. 
d. Product maintenance manuals. 
e. Project Record Documents. 
f. Identification systems. 
g. Warranties and bonds. 
h. Maintenance service agreements and similar continuing commitments. 

3. Emergencies: Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error messages. 
b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 
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4. Operations: Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments: Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

6. Troubleshooting: Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance: Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning. 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs: Include the following: 

a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 

1.7 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module. Assemble training modules into a training manual organized in coordination with 
requirements in Section 017823 "Operation and Maintenance Data." 
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B. Set up instructional equipment at instruction location. 

1.8 INSTRUCTION 

A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to 
coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

C. Scheduling: Provide instruction at mutually agreed-on times. For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner with at least seven days' advance notice. 

D. Training Location and Reference Material: Conduct training on-site in the completed and fully 
operational facility using the actual equipment in-place. Conduct training using final operation 
and maintenance data submittals. 

E. Evaluation: At conclusion of each training module, assess and document each participant's 
mastery of module by use of an oral, and or, a demonstration performance-based test. 

F. Cleanup: Collect used and leftover educational materials and give to Owner. Remove 
instructional equipment. Restore systems and equipment to condition existing before initial 
training use. 

1.9 DEMONSTRATION AND TRAINING VIDEO RECORDINGS 

A. General: Engage a qualified commercial videographer to record demonstration and training 
video recordings. Record each training module separately. Include classroom instructions and 
demonstrations, board diagrams, and other visual aids, but not student practice. 

1. At beginning of each training module, record each chart containing learning objective and 
lesson outline. 

B. Digital Video Recordings: Provide high-resolution, digital video in MPEG format, produced by a 
digital camera with minimum sensor resolution of 12 megapixels and capable of recording in full 
HD mode with vibration reduction technology. 

1. Submit video recordings on CD-ROM or thumb drive. 

C. Recording: Mount camera on tripod before starting recording, unless otherwise necessary to 
adequately cover area of demonstration and training. Display continuous running time. 

D. Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment 
markings are clearly visible prior to recording. 

E. Preproduced Video Recordings: Provide video recordings used as a component of training 
modules in same format as recordings of live training. 
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PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 017900 
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SECTION 347739 – BAGGAGE CONVEYING EQUIPMENT – PERFORMANACE SPECIFICATIONS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes baggage handling equipment. 

B. Related Sections: 
 

1. Section 016001 “Buy American Preference Requirements” for special product 
requirements. All equipment and materials must comply with 49 U.S.C. Section 50100. 

1.2 ACTION SUBMITTALS 

A. Product Data: Include capacities, sizes, performances, safety features, finishes, and similar 
information. 

B. Shop Drawings: 

1. Include plans, elevations, sections, and details indicating coordination with building 
structure and relationships with other construction. 

2. Indicate power requirements. 

1.3 INFORMATIONAL SUBMITTALS 

A. Manufacturer certificates. 

B. Sample warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Operation and maintenance data. 

B. Inspection and Acceptance Certificates and Operating Permits: As required by authorities 
having jurisdiction for normal, unrestricted use of moving walks. 

C. Continuing Maintenance Proposal: Provide a continuing maintenance proposal from Installer to 
Owner, in the form of a standard one-year maintenance agreement, starting on date initial 
maintenance service is concluded. 

1.5 ABBREVIATIONS & DEFINITIONS 

A. Abbrevations: The following abbreviations and acronyms may be used throughout this 
document. 

1. BHS Baggage Handling System 
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2. BHSC Baggage Handling System Contractor. 

B. Definitions: 
 

1. Baggage Handling System (BHS): All project content, including equipment, installation 
materials, interfaces, components, hardware, software, installation, coordination, and 
construction supervision of computers, PLC, controls, and control hardware and software, 
management and support services required to implement the work and supply a fully 
functioning system as described by the Contract Documents.  
 

2. BHS Contractor (BHSC): Equipment Contractor, Equipment Supplier, Baggage 
Contractor, Baggage Handling System Contractor Supplier, and Contractor, and will 
mean the firm or company that is responsible for the design, engineering, manufacture, 
modification, installation, testing, warranty and technical support of the conveyor 
equipment and systems required to implement the work and supply a fully functional 
system as described by the Contract Documents. 

C. System Overview: 
 

1. Baggage Handling System: The new domestic inbound baggage handling system 
consists of a single ‘L’ shaped palette loop conveyor system as shown in plans. 
 

2. Project Overview: The extent of the work shown on the plans and as specified herein is 
defined to include all labor, materials, equipment, and supervision required for the design, 
fabrication, installation, testing and training of the particular baggage handling system. 
Descriptions and requirements indicated by the Contract Documents establish basic 
arrangements, visual concepts, dimensions and modules of units, profiles and sightlines 
of members, performance, function and operation. Within these limitations, the BHSC 
must construct the Work to meet arrangements, visual concepts, design criteria and like 
requirements indicated by the Contract Documents and include components not indicated 
but necessary for performance, function, operation and to be considered a permanent 
and safe operating system. 

 
3. Mechanical, Electrical, and Controls Field Survey:   

a. BHSC must perform a complete mechanical and electrical field survey prior to   
preparation of Shop Drawings and must identify all conflicts created by or resulting 
from existing conditions or work by others. BHSC must propose adjustments to 
horizontal and vertical conveyor dimensions as needed to accommodate such 
conflicts and/or to meet the requirements of the Contract Documents. 
 

4. Installation:  BHSC must furnish and install all necessary equipment to provide a 
complete, operable and maintainable system including but not limited to: conveyor bed 
sections, drives, sideguards, floor supports, stainless steel panels and conveyor trim, 
fire/security doors, draft curtains, control panels, conduit and wiring, all controls including 
interface with all baggage-related equipment and any other materials or equipment 
required to provide a complete, operable and maintainable system in complete 
compliance with this specification. 
 

5. Standardization: The BHSC must use one specified manufacturer for a specific 
component throughout the project. 

D. System Requirements: 
 

1. Required System States and/or Modes. 
a. The system shall enter an "ON" state if control power source is activated. 
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1) The system shall enter an "OFF" state if control power source is 
deactivated. 

b. The system shall enter an "OFF" state if the emergency shutoff button is pressed. 
c. The system shall stay in an "ON" state if baggage is present. 
d. The system shall enter a "Baggage Clear" state if no baggage is on transport 

system. 
1) The system shall minimize the rotation to less than 2 full rotations once no 

baggage is on the transport system to minimize overall power 
consumptions. 
a) The system shall collect all unclaimed baggage from transport system 

for retrieval by airline personnel. 
b) The system shall enter an "OFF" state after the system enters a 

"Baggage Clear" state. 
e. The system shall support in accordance with CFR regulation 29-1910.147 by 

entering a "Lock Out Tag Out" state when being maintained. 
 

2. Technology: Sensor 
a. The system shall have a sensor that detects baggage. 
b. The system shall perform sensor checks to ensure the sensor is operational. 
c. The system shall optimize sensor location points to a functional confidence level of 

at least 90%, to ensure baggage distribution. 
1) The system shall prevent closure of baggage entrance doors when 

obstruction is present. 
2) The system shall prevent closure of baggage exit doors when obstruction is 

present. 
d. The system shall have sensors that detect any impediment of motion. 

1) The system shall stop if it detects any abnormal impediment of motion at a 
level to be determined through independent testing. 

e. Technology: Transport Component/Automatic Doors 
1) The system shall support a load capacity of at least 200lbs. per linear ft. 
2) The system shall incorporate a conveying material that supports the life-time 

of the system. 
a) The system shall have planned preventative maintenance routines 

that occur every month. 
i. The system shall have planned preventative maintenance 

routines that allows the maintenance team to complete in 90 
min. 

3) The system shall minimize climate transfer from external system to interior 
system. 
a) The system shall minimize heat transfer from external to interior of 

system. 
b) The system shall minimize dust transfer from external to interior of 

system. 
c) The system shall minimize precipitation transfer from external to 

interior of system. 
d) All field components used within the system must be suitable for use 

under harsh environmental conditions (e.g. temperature, soiling, 
electrically contaminated environments, vibrations, shocks, high 
humidity, and various climate temperatures).  

e) All mechanical components must operate satisfactorily within a 
temperature range of 20°F to +140°F, with a relative humidity of 0 to 
100 percent (non-condensing on optical surfaces).   

4) The system shall move the belt at a rate of at least 90 feet per minute. 
5) The system shall support individual baggage weight up to 120 pounds. 
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6) The system shall incorporate automatic doors that control entrance and exit 
points for baggage. 
a) The automatic doors shall prevent unauthorized access between the 

inside and the outside. 
b) The automatic doors shall be monitored by sensors to operate the 

opening and closing of the doors. 
7) The BHS must handle items safely and securely while traveling through the 

system without causing interruption to the systems’ operation. The system 
must be able to process tubbed articles such as: car seats, garment bags, 
soft-sided bags, as well as items with loose straps, strings, ropes, or hooks. 

8) A minimum of 36” of vertical clearance for normal bags from the conveying 
surface to the underside of any building members or utilities must be 
maintained. If conditions exist where this clearance cannot be maintained, 
BHS Contractor (BHSC) must notify Architect and the Owner in writing as 
soon as possible for any clearance deviations. 
 

f. Decking: 
1) Each claim unit must be provided with a ¾” fire resistant plywood decking 

supported by a framework designed for a live load of 75 pounds per square 
foot. 

2) An access door must be provided in the vicinity of the drive section, beacon 
locations and as shown in plans and must be of sufficient size to permit 
removal of drive assembly components. 

3) In public areas, the top of the deck will be carpeted by BHSC. 
 

g. Portability and Operability: 
1) The system shall transport baggage from the loading door to the baggage 

claim area for passenger collection. 
2) The system shall allow baggage input through the airline sector. 
3) The system shall be accessible for passengers who are of age to fly alone. 
4) The system shall actuate an alert notification when activated to allow 

passengers and surrounding personnel to be aware that the system will be 
in motion. 
a) The system shall alert with an audible tone that the system will be in 

motion. 
b) The system shall utilize a light as a visual aid to alert surrounding 

passengers and personnel. 
5) The system shall maximize surrounding space for baggage transition from 

belt to passenger. 
6) The system shall allow access for airline employees to input baggage. 
7) The system shall have visual warnings around baggage transport system to 

allow surrounding personnel to be aware of potential hazards. 
8) The system shall allow operability by a single employee. 
9) Provide and mount all safety signs and graphics for the new BHS 

equipment. Provide pre-printed phenolic or metal signs permanently 
mounted to the equipment, walls, or structure for which they are intended. 
Warning and caution signs must be visible to personnel accessing and 
working within the conveyor areas. Signage should be in English and 
Spanish. 
 

h. Safety: 
1) Passenger Safety 

a) The system shall detect hazardous human interaction to minimize 
hazardous conditions. 



OGDEN CITY REGIONAL AIRPORT                                                                                  SANDERS ASSOCIATES ARCHITECTS 

HINCKLEY TERMINAL EXPANSION 

SAA Project No: 2021-10 

 

BAGGAGE CONVEYING EQUIPMENT  

347739 - 5 

b) The system shall minimize the number jamming/pinching points to 
reduce injury. 

c) The system shall display visual cues and text in both English and 
Spanish to alert passengers of hazards from moving parts. 

d) The system shall incorporate means to minimize hazards in all of its 
operating states and modes. 
 

2) Airline/Maintenance Employee Safety: 
a) Refer The system shall minimize exposed moving parts. 
b) The system shall support OSHA regulation CFR 291910.147 and 

have unobstructed emergency stop buttons within reach of 
employees, both inside and outside. 

c) The system shall incorporate a lockout procedure in accordance with 
OSHA guideline CFR 291910.147 when maintaining the baggage 
transport system. 
 

i. Ergonomic Requirements: 
1) The system shall provide minimum separation from baggage claim unit to 

baggage trolley carts. 
2) The system shall support OSHA noise exposure CFR 1910.95. 
3) The system shall incorporate a design that minimizes musculoskeletal risk 

to users. 
4) The system shall have a baggage transport system that is long enough to 

support the upper limit of baggage volume associated with airport arrival 
flights. 
a) The system shall increase flow control that optimizes the distribution 

of baggage 
5) The system shall allow a clear view for passengers to locate their baggage 

from the point of passengers entering baggage claim room to the point of 
baggage entering passenger sector on transport system. 
 

j. Industry Standard: 
1) The system shall provide lockout/tagout procedures that are in accordance 

with CFR 29-1910.147 
2) The system shall provide controls that are readily available and clearly 

labeled for operators to use. 
3) The equipment provided must not cause interference with communications 

within the airport or between the airport and aircraft or ground vehicles. 
4) BHSC must provide power and control wiring to all BHS electrical 

equipment. 
5) All electrical installation must meet the requirements of the national, state 

and local code referenced under NEC 2014. 
 

k. Maintenance: 
1) The system shall incorporate an alternative source of baggage distribution 

when baggage system is non-operational. 
2) The system shall have an expected life span of at least 20 years. 
3)  The system shall allow the maintenance team to access all system 

components in 60 minutes or less. 
a)  The system shall incorporate maintenance accessibility and standard 

procedures that optimizes maintenance completion. 
4) The system shall be able to be maintained with non-proprietary tools. 
5) Equipment components requiring inspection and servicing must be readily 

accessible. 
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l. Baggage Handling Spare Parts: 
1) The BHSC must include in their price, as a separate line item. 
2) Spare parts will subsequently be procured against the Final Spare Parts List 

prepared in conjunction with the Draft Operations and Maintenance Manuals 
and as modified and accepted by the Owner. 

3) All spares must be new and identical to the parts furnished on the original 
equipment. 

4) Classification: 
a) BHSC will classify the spare parts based on the following 

characteristics: 
i. Capital Spares: Capital Spares are vital spares for critical 

equipment that may have substantial impact on operations, and 
are dependent upon how long the products will still be available; 
which products are no longer available; and if the item is 
obsolete or likely to be obsolete in 6 months’ time. 

ii. Insurance Spares:  An insurance item is a spare part that will be 
used to replace a failed identical part in operating equipment 
whose penalty cost for downtime is very high. Hence, by 
definition, it is an insurance against such failures for which the 
down time costs are very high, and parts which have long lead 
imes. They do not become obsolete until the parent equipment is 
retired from service no matter if they do not move for many 
years. 

iii. Overhaul Spares:  Spare parts which must be replaced every 
time the equipment is dissembled and re-assembled, and are 
dependent upon how long the products will still be available; 
which products are no longer available; and if the item is 
obsolete or likely to be obsolete in 6 months’ time. 

iv. Wear and Tear Spares:  Spare parts which have regular wear 
and tear in the course of operation of the equipment and need to 
be replaced after definite number of hours of equipment 
operation or deteriorating condition; how long the current delivery 
times are; can the asset in service be repaired in an acceptable 
lead time (repair rather than replace); and when required, can 
the item be delivered by a vendor in an acceptable lead time 
(quick/local delivery). 

v. Consumable Spares and Commercial Off the Shelf (COTS):  
These are regularly used items such as lubrication, fasteners, 
seals, bearings, etc. and can be purchased locally.   

b) Quantities:  
i. BHSC will quantify the spare parts based on the following 

characteristics: 
a. The quantity of Capital, Insurance, and Overhaul Spares 

must be a minimum of two per type of equipment (i.e. two 
merge belts or power turn belts per each size of merge or 
power turn unit, two gear boxes or motors for each drive 
train), up to 10% of the total quantity. 

b. The quantity of Wear and Tear Spares must be 5% of the 
total quantity of equipment. 

c. The quantity of Consumable Spares and COTS must be 1% 
of the total quantity of equipment. 
 

m. Acceptance and Testing: 
1) Perform system testing in accordance with the BHSC’s Owner-approved 

test plan. The test plan must be submitted to the Owner and Architect for 
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review and approval at least 45 days prior to the operation start-up date for 
the BHS(s). Testing should include static and dynamic electric, static and 
dynamic mechanical, functional testing and load test. 

2) Contractor shall perform cost for project testing. 
3) Prior to the BHS being approved, the following must be completed, at a 

minimum: 
a) BHSC Static, Dynamic, Functional and Load Testing 
b) Owner Static, Dynamic and Functional Testing 

 
n. Training: 

1) Training for Airport personnel to cover the operational functions of all 
systems and all pertinent sections of the Operations and Maintenance 
Manual. Training including hands-on training. Hands-on training includes 
actual troubleshooting, adjustment of equipment, and component 
removal/replacement. 

 

o. Warranty: 
1) BHSC must warrant the BHS equipment for one year against defective parts 

and labor. 
2) BHSC must warrant all BHS equipment for five years against defective 

design. 
3) BHSC must transfer all warranties for materials and equipment received 

from subcontractors and suppliers. 
4) BHSC must warrant against defective parts and labor for all 

relocated/reused and refurbished BHS equipment for one year. 
5) The design warranty must guarantee that the design application and overall 

system integration of the BHS components, sub-components, assemblies, 
sub-assemblies and parts utilized are free from faults, patent infringements 
and defects in design, application and/or integration. 

6) Excessive wear will be considered a defect within these provisions. 
7) If, within the warranty period described in the general warranty terms, from 

the effective date of the warranty, the work or the system or any equipment 
or material is found in any respect to not conform to the warranty set forth 
herein, Owner or designee will notify BHSC. The BHSC shall acknowledge 
and propose timely corrective action within one business day of notification 
of non-conformance. 

8) Parts for warranty work must be shipped freight pre-paid to the location 
specified by the Owner. If requested by the BHSC, failed/malfunctioning 
parts may be returned to the BHSC. FOB, within 10 days of notification of 
detection of such failed/malfunctioning parts. 

9) Parts taken from spare parts inventory to complete warranty service work 
must be replaced by the BHSC within two weeks of removal notification. 

10) Owner may choose to perform the normal warranty labor repair work with its 
maintenance staff at the BHSC’s expense. BHSC must provide labor for 
work related to design deficiencies. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 
1. Manufacture to be capable of providing a baggage claim carousel system for airports with 

compliance with Section 016001 “Buy American Preference Requirements” for special 
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product requirements. All equipment and materials must comply with 49 U.S.C. Section 
50100. 

2.2 BAGGAGE HANDLING SYSTEM 

A. Baggage Claim Carousel, General: Unless otherwise indicated, manufacturer's standard 
components shall be used as included in standard baggage handling systems and as required 
for complete system.  

 
1. Rated Speed: 90 fpm (0.45 m/s). 

B. Oversize bag slide. 8’-0” wide bag slide. 

2.3 COMPONENTS 

A. Trim: Type 304 Stainless Steel for public areas. 

B. Supports for conveyor equipment: Standard supports as required by manufacturers conveyor 
equipment design. 

C. Security Rollup Coiling Doors: Stainless steel finish.  

D. Draft Curtains: Draft curtain with controls.  

2.4 FEATURES 

A. Operational Electrical Controls: Furnish with a soft-start for smooth start-ups, start warning, 
emergency stops and overhead protection. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Set baggage convening equipment true to line and level properly supported, and anchored to 
building structure. Use established benchmarks, lines, and levels to ensure dimensional 
coordination of the Work. 

B. Install conduit and wiring to the General Contractor provided electrical box in the Baggage 
Office to equipment and controls. 

C. Install security rollup doors and draft curtains. 

D. Repair damaged finishes so no evidence remains of correction work. Return items to the shop 
that cannot be refinished in the field, make required repairs and refinish entire unit, or provide 
new units as required. 
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3.2 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
operate, adjust, and maintain baggage conveying equipment. 

3.3 MAINTENANCE 

A. Initial Maintenance Service: Beginning at Substantial Completion, maintenance service shall 
include six months' full maintenance by skilled employees of moving walk Installer. Include 
monthly preventive maintenance, repair or replacement of worn or defective components, 
lubrication, cleaning, and adjusting as required for proper moving walk operation at rated speed 
and capacity. Parts and supplies shall be manufacturer's authorized replacement parts and 
supplies. 

END OF SECTION 347739 
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 ENVELOPE GENERAL NOTES

1. PRE-CONSTRUCTION CONFERENCE: PRIOR TO THE START OF SUBMITTALS, A
ENVELOPE PRE-CONSTRUCTION CONFERENCE IS TO BE CONDUCTED TO
REVIEW INSTALLATION METHODS AND MATERIAL COMPATIBILITY WITH ALL
ASSOCIATED ENVELOPE CONTRACTORS. WORK OF THE SPECIFICATION
SECTIONS DEALING WITH THE ENVELOPE ARE TO INCLUDE, BUT NOT LIMITED
TO, THE FOLLOWING: 072500 - WEATHER BARRIERS, 072210 - NAILBASE ROOF
INSULATION PANELS, 072726 - FLUID-APPLIED MEMBRANE AIR BARRIERS,
072101 - CONTINUOUS THERMAL INSULATION, 075423 SF - THERMOPLASTIC
POLYOLEFIN (TPO) ROOFING, 084413 FL - GLAZED ALUMINUM CURTAIN
WALLS.

2. PROVIDE ICC-ES EVALUATION REPORTS FOR ALL MATERIAL INSTALLATIONS.
3. PROVIDE A LETTER OF MATERIAL COMPATIBILITY TO OTHER ENVELOPE

SYSTEM MATERIALS.
4. THE INSTALLED AIR BARRIER ON THE BUILDING IS REQUIRED TO BE

CONTINUOUS. SEAL ALL PENETRATIONS, JOINTS AND FLASHING AS
REQUIRED BY MATERIAL MANUFACTURERS INSTRUCTIONS.

5. CONTRACTORS ARE RESPONSIBLE FOR ALL WORK REGARDLESS OF THE
LOCATION OF THE INFORMATION ON THE DOCUMENTS.

6. INSTALL SEALANT, GASKETS, WEATHER STRIPPING OR WRAPPING WITH
PERMEABLE FLASHING AT EXTERIOR SIDE OF ALL JOINTS, SEAMS,
CONNECTIONS OR OPENINGS WHICH WOULD ALLOW WATER OR AIR
INFILTRATION EXCEPT AS NOTED OTHERWISE.  COLORS TO MATCH
ADJACENT SURFACE.  COLOR REQUIRES ARCHITECTS APPROVAL.

7. THE CONTRACTOR IS RESPONSIBLE FOR PRODUCING A WEATHER TIGHT
BUILDING, DETAILS AND OMISSIONS TO DRAWINGS NOTWITHSTANDING.
ALL DRAWING CONFLICTS WHICH MAY NOT ALLOW A WEATHERTIGHT
CONDITION SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT.

8. THE DRAWINGS AND SPECIFICATIONS DO NOT NECESSARILY INDICATE OR
DESCRIBE ALL WORK REQUIRED FOR THE FULL PERFORMANCE AND
COMPLETION OF THE WORK.  CONTRACTS SHALL BE LET ON THE BASIS OF
SUCH DOCUMENTS, WITH THE UNDERSTANDING THAT THE CONTRACTOR IS
TO FURNISH ALL ITEMS REQUIRED FOR PROPER COMPLETION OF THE WORK
WITH OUT ADJUSTMENT TO CONTRACT PRICE.  IT IS INTENDED THAT THE
WORK TO BE OF SOUND AND QUALITY CONSTRUCTION AND THE
CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE INCLUSION OF
ADEQUATE AMOUNTS TO COVER INSTALLATION OF ALL ITEMS INDICATED,
DESCRIBED OR REASONABLY IMPLIED.

9. EXTERIOR FENESTRATION CALCULATIONS:
- NORTH WALL: 6881 SF, FENESTRATION 1510 SF
- EAST WALL : 6056 SF, FENESTRATION 339 SF
- SOUTH WALL: 5950, FENESTRATION 1722 SF
- WEST WALL: 6278 SF, FENESTRATION 854 SF

- PERCENTAGE OF FENESTRATION ON EXTERIOR WALLS:
4425/ 25165 X 100= 17.6%

10. STOREFRONT GLAZING: SOLARBAN 70 SOLEXIA H/S C-2: 0.28 U-FACTOR,
0.27 SHGC 

11. GLAZING ASSEMBLIES:
- STOREFRONT ASSEMBLY:  KAWNEER TRIFAB 601UT: 0.37 U-FACTOR, 0.16

SHGC. PRODUCTS TO BE RATED AS REQUIRED BY NFRC.
- STOREFRONT ASSEMBLY:  KAWNEER TRIFAB 451UT: 0.36 U-FACTOR, 0.25

SHGC. PRODUCTS TO BE RATED AS REQUIRED BY NFRC.
12. EXTERIOR STOREFRONT DOORS:

- KAWNEER 500-PAIR: 0.74 U-FACTOR, 0.16 SHGC. PRODUCTS TO BE
RATED AS REQUIRED BY NFRC.

- KAWNEER 560 INSULCLAD SINGLE DOOR: 0.68 U-FACTOR, 0.18 SHGC.
PRODUCTS TO BE RATED AS REQUIRED BY NFRC. 

13. EXTERIOR WALLS:
- 1" EIFS / WOOD STUD WALL AREA:  1" EPS INSULATION BOARD (R-4
MINIMUM VALUE AT 40 DEGREES), OVER EXTERIOR PLYWOOD SHEATHING
WITH FLUID-APPLIED WRB, OVER 2X8" WOOD STUD FRAMING & R-19 BATT
INSULATION.
- 2" EIFS / CMU WALL AREA:  2" EPS INSULATION BOARD (R-8 MINIMUM
VALUE AT 40 DEGREES), OVER 8" CMU WITH FLUID-APPLIED WRB, OVER 2
1/2" METAL STUD FURRING.
- THIN BRICK / CMU WALL AREA:  7/8" THIN BRICK VENEER ADHERED TO
SPEEDYMASON PANEL, OVER 1" INSULATION BOARD (R-5 MINIMUM VALUE
AT 40 DEGREES), OVER 8" CMU WITH FLUID-APPLIED WRB, OVER 2 1/2"
METAL STUD FURRING.
- METAL WALL PANEL / CMU WALL AREA:  COMPOSITE METAL PANEL,
OVER 8" CMU WITH FLUID-APPLIED WRB, OVER 2 1/2" METAL STUD FURRING.
- 2" EIFS / METAL STUD WALL AREA:  2" EPS INSULATION BOARD (R-8
MINIMUM VALUE AT 40 DEGREES), OVER EXTERIOR GYPSUM SHEATHING
WITH FLUID-APPLIED WRB, OVER 6" METAL STUD FRAMING & R-19 BATT
INSULATION.
- THIN BRICK / METAL STUD WALL AREA:  7/8" THIN BRICK VENEER
ADHERED TO SPEEDYMASON PANEL, OVER 1" INSULATION BOARD (R-5
MINIMUM VALUE AT 40 DEGREES), OVER EXTERIOR GYPSUM BOARD WITH
FLUID-APPLIED WRB, OVER 6" METAL STUD FRAMING & R-19 BATT
INSULATION.
- BRICK / METAL STUD WALL AREA:  FULL-BED BRICK OVER 1" AIR GAP,
OVER 1 1/2" INSULATION BOARD (R-7.5 MINIMUM VALUE AT 40 DEGREES),
OVER EXTERIOR GYPSUM SHEATHING WITH FLUID-APPLIED WRB, OVER 6"
METAL STUD FRAMING & R-19 BATT INSULATION.
- METAL WALL PANEL / METAL STUD WALL AREA:  COMPOSITE METAL
PANEL, OVER 2" NAILABLE POLYISO INSULATION (R-9.6 VALUE AT 40
DEGREES) WITH FLUID-APPLIED WRB, OVER EXTERIOR GYPSUM SHEATHING,
OVER 6" METAL STUD FRAMING & R-19 BATT INSULATION.

14. ROOF INSULATION: CLOSED CELL POLYISOCYANURATE FOAM BOARD R-38
INSULATION WITH TAPERED EPS BOARD CRICKETS ABOVE STEEL DECK.
WATER-AIR BARRIER: LOCATED ABOVE STEEL ROOF DECK, TAPED AND
FLASHED TO WALL:  VERSICO VAPAIR SEAL MD, 0.03 PERMS, OR APPROVED
EQUAL.

15. PERIMETER FOUNDATION INSULATION: 2" EPS BOARD (R-10)
16. FLUID APPLIED MEMBRANE AIR BARRIER: PROVIDE SEALED FLUID APPLIED

MEMBRANE AIR BARRIER THAT HAS PERMEABILITY  <  0.004 DFM/SF
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3/16" = 1'-0"

MAIN LEVEL FLOOR PLAN

SEE KEYED NOTES - MASTER LIST ON SHEET GI002 IF KEYNOTE MISSING

KEYED NOTES

3.08 ARCHITECTURAL CONCRETE BENCH, REFER TO DETAILS
5.96 STAINLESS STEEL 3"X3"X5' CORNER GUARD, REFER TO SPEC.
9.17 PATCH EXISTING WALLS WHERE DEMOLITION HAS OCCURRED

10.01 SEMI-RECESSED FIRE EXTINGUISHER CABINET
10.05 EXISTING VAULT HOUSING FOR RUNWAY LIGHTS TO REMAIN UNDISTURBED.

PROTECT DURING CONSTRUCTION.  RAISE CONCRETE HOUSING AND
PROVIDE NEW DECORATIVE DIAMOND-PLATED LID.

10.08 NEW MOP & BROOM HOLDER, SEE TOILET ACCESSORY SCHEDULE ON AE421
21.02 FIRE RISER LOCATION
28.01 CARD READER BY OTHERS. PROVIDE CONDUIT FOR WIRING, 8" THICK 18" X

18" CONCRETE PAD AND 'VIKING SECURITY & COMMUNICATION' 42 INCH
GOOSENECK PEDESTAL VE-GNP WITH VE-5X5-PNL RAIN SCREEN BACK BOX,
OR APPROVED EQUAL

32.01 6" DIAMETER PIPE BOLLARD FILLED WITH CONCRETE, REFER TO DETAIL
D6/AE521

32.15 6" DIAMETER PIPE BOLLARD WITH STEEL PLATE, REFER TO DETAIL E6/AE521

No. Date Description
2 09.11.24 ASI 1 - VE
7 03.19.25 RFI 23
10 04.15.25 ASI 14
11 04.22.25 ASI 16
12 05.07.25 RFI 34

No. Date Description
2 09.11.24 ASI 1 - VE
7 03.19.25 RFI 23
10 04.15.25 ASI 14
11 04.22.25 ASI 16
12 05.07.25 RFI 34

PATCH AND REPAIR ALL WALL AND CEILING FINISHES FROM FIRE SPRINKLER 
INSTALLATIONS AND FIRE ALARM INSTALLATIONS IN THE EXISTING BUILDING AREAS.
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