

SECTION 00 90 10
ADDENDUM No. 1



PART 1 GENERAL

1.1 DOCUMENT INCLUDES

- A. Clarification

1.2 CONSTRUCTION CONTRACT

- A. The Construction Contract is known as SU010 Childs Ave 12th to 11th St Storm Project
B. Date of this Addendum is May 2nd, 2025

PART 2 CHANGES

2.1 CHANGES TO PRIOR ADDENDA

- A. None

2.2 CHANGES TO BIDDING REQUIREMENTS

- A. None

2.3 CHANGES TO AGREEMENT AND OTHER CONTRACT FORMS

- A. None

2.4 CHANGES TO CONDITIONS OF THE CONTRACT

- A. None

2.5 CHANGES TO SPECIFICATIONS

- A. None

2.6 CHANGES TO DRAWINGS

- A. None

2.7 CLARIFICATIONS

- A. An existing tree located near station 0+50 will likely need to be trimmed to avoid damaging the tree during the trench excavation/pipe installation process. Please include any tree trimming costs in the lump sum cost for Mobilization (Bid Item #1 in the Bid Schedule). There will be no separate bid item for tree trimming.

END OF SECTION