

## Ogden Walkway and Connectivity Improvements

**Bid Tabulation**

|                                       | <b>BHI</b>          | <b>Precision</b>    | <b>Stapp</b>        | <b>Triple J</b>     |
|---------------------------------------|---------------------|---------------------|---------------------|---------------------|
| Mobilization                          | 14759.42            | 10000               | 64235               | 60000               |
| Traffic Control                       | 12741.00            | 25000               | 18185               | 44400               |
| Site Cleaning, Dust Control, Watering | 9265.00             | 10000               | 13575               | 10000               |
| Remove Concrete Flatwork              | 49191.84            | 118116              | 27792               | 41688               |
| Remove Curb/Gutter                    | 13343.04            | 17398.35            | 5904                | 3690                |
| Remove Damaged Hooded Inlet Frame     | 939.00              | 1350                | 670                 | 1000                |
| Install 4" Thick Sideswalk            | 128476.50           | 130950              | 210975              | 174600              |
| Install 6" Thick Sideswalk            | 35034.64            | 37107.3             | 48473.5             | 46802               |
| Install 6" Thick Stamped Concrete     | 1206.54             | 2520                | 981                 | 1800                |
| Install Type A Curb/Gutter            | 39143.68            | 34620               | 33754.5             | 40390               |
| Install Vaying Height Curb Wall       | 1352.34             | 2340                | 945                 | 1800                |
| Install ADA Ramps                     | 23598.00            | 8100                | 3204                | 18000               |
| Install Hooded Inlet Frami            | 1814.00             | 2700                | 1305                | 3000                |
| <b>Total</b>                          | <b>\$330,865.00</b> | <b>\$400,201.65</b> | <b>\$429,999.00</b> | <b>\$447,170.00</b> |



7/17/25

CD Project Coordinator

Date