

Ogden City Bid Opening - Bid Tab
23rd Str & Keisel Intersection Improvements
Bid Tab - 8/22/2025

| Bid Schedule 1 | | | | ACME | | CNM - Non-Responsive | | Stapp - Non-Responsive | | Triple J | |
|----------------------|--|------|---------|-------------|-----------------|----------------------|-----------------|------------------------|-----------------|-------------|-----------------|
| Item # | Description | Unit | Bid Qty | Unit Price | Contract Amount | Unit Price | Contract Amount | Unit Price | Contract Amount | Unit Price | Contract Amount |
| 1 | PROGRESS SCHEDULE | LS | 1 | \$1,740.00 | \$1,740.00 | | \$- | | \$- | \$1,000.00 | \$1,000.00 |
| 2 | TRAFFIC CONTROL | LS | 1 | \$29,950.00 | \$29,950.00 | | \$- | | \$- | \$10,000.00 | \$10,000.00 |
| 3 | SEDIMENT AND EROSION CONTROL | LS | 1 | \$6,630.00 | \$6,630.00 | | \$- | | \$- | \$5,000.00 | \$5,000.00 |
| 4 | MOBILIZATION | LS | 1 | \$25,750.00 | \$25,750.00 | | \$- | | \$- | \$25,000.00 | \$25,000.00 |
| 5 | CONSTRUCTION SURVEY | LS | 1 | \$4,190.00 | \$4,190.00 | | \$- | | \$- | \$2,500.00 | \$2,500.00 |
| 6 | LOCATE UTILITIES | EA | 10 | \$736.00 | \$7,360.00 | | \$- | | \$- | \$500.00 | \$5,000.00 |
| 7 | REMOVE PAVERS | SY | 494 | \$16.50 | \$8,151.00 | | \$- | | \$- | \$27.00 | \$13,338.00 |
| 8 | REMOVE MOUNTING BASE | EA | 27 | \$205.00 | \$5,535.00 | | \$- | | \$- | \$250.00 | \$6,750.00 |
| 9 | REMOVE AND SALVAGE STOP SIGN | EA | 4 | \$157.00 | \$628.00 | | \$- | | \$- | \$250.00 | \$1,000.00 |
| 10 | REMOVE DIAMOND PLATE COVER | EA | 2 | \$249.00 | \$498.00 | | \$- | | \$- | \$1,000.00 | \$2,000.00 |
| 11 | FLATWORK 4" THICK | SY | 80 | \$146.00 | \$11,680.00 | | \$- | | \$- | \$200.00 | \$16,000.00 |
| 12 | STAMPED COLORED CONCRETE, 4" THICK, HEX#9A765D | SY | 292 | \$136.00 | \$39,712.00 | | \$- | | \$- | \$252.00 | \$73,584.00 |
| 13 | STAMPED COLORED CONCRETE, 4" THICK, HEX#786B65 | SY | 117 | \$134.00 | \$15,678.00 | | \$- | | \$- | \$252.00 | \$29,484.00 |
| 14 | DETECTABLE WARNING SURFACE | EA | 4 | \$1,090.00 | \$4,360.00 | | \$- | | \$- | \$4,000.00 | \$16,000.00 |
| 15 | PRECAST CONCRETE BENCH | EA | 24 | \$2,310.00 | \$55,440.00 | | \$- | | \$- | \$2,200.00 | \$52,800.00 |
| 16 | PAVERS IN ARCH PATTERN | SY | 2 | \$913.00 | \$1,826.00 | | \$- | | \$- | \$600.00 | \$1,200.00 |
| 17 | TELSPAR STYLE SIGN POST | EA | 4 | \$579.00 | \$2,312.00 | | \$- | | \$- | \$1,000.00 | \$4,000.00 |
| 18 | SIGNAGE, R1-1 STOP SIGN (30X30) | EA | 4 | \$235.00 | \$940.00 | | \$- | | \$- | \$1,000.00 | \$4,000.00 |
| 19 | SIGNAGE, R1-3P ALL WAY (18X6) | EA | 4 | \$126.00 | \$504.00 | | \$- | | \$- | \$500.00 | \$2,000.00 |
| 20 | CONDUIT, PVC, 2 INCH DIAMETER | LF | 341 | \$14.10 | \$4,808.10 | | \$- | | \$- | \$30.00 | \$10,230.00 |
| 21 | DECORATIVE LIGHT POLE | EA | 8 | \$1,600.00 | \$12,800.00 | | \$- | | \$- | \$1,000.00 | \$8,000.00 |
| 22 | LIGHTING WIRE | LF | 478 | \$10.35 | \$4,947.30 | | \$- | | \$- | \$35.00 | \$16,730.00 |
| 23 | UNDERGROUND BORE | LF | 258 | \$33.15 | \$8,552.70 | | \$- | | \$- | \$90.00 | \$23,220.00 |
| 24 | MANHOLE LID | EA | 3 | \$975.00 | \$2,925.00 | | \$- | | \$- | \$2,000.00 | \$6,000.00 |
| Bid Schedule 1 Total | | | | | \$256,917.10 | | \$- | | \$- | | \$334,836.00 |