


DOCUMENT 00 90 10
ADDENDUM No. 1



PART 1 GENERAL

1.1 DOCUMENT INCLUDES

A. Clarifications

1.2 CONSTRUCTION CONTRACT

- A. The Construction Contract is known as El Monte Cart Shed.
- B. Date of this Addendum: February 9, 2026

PART 2 CHANGES

2.1 CHANGES TO PRIOR ADDENDA

A. None

2.2 CHANGES TO BIDDING REQUIREMENTS

A. None

2.3 CHANGES TO AGREEMENT AND OTHER CONTRACT FORMS

A. None

2.4 CHANGES TO CONDITIONS OF THE CONTRACT

A. None

2.5 CHANGES TO SPECIFICATIONS

A. None

2.6 CHANGE TO DRAWINGS

A. None

2.7 CLARIFICATIONS

- A. The large tree behind the existing cart shed is outside of the indicated removal/demolition area.
- B. The Ogden City Green Waste site can be utilized by the contractor, but all waste must meet the requirements of the Ogden City Green Waste Site.

- C. The contractor will be responsible for relocating/reestablishing the fuel tank.
- D. The waterline connection is not in the roadway.
- E. Contractor will not have to install power to the future garage door openers.

END OF ADDENDUM